Philippine Ports Authority
PORT MANAGEMENT OFFICE - NORTHERN LUZON
Poro, San Fernando City, La Union

BILL OF QUANTITIES

ANNEX "B"

INSTRUCTIONS

1. Accomplish the RFQ including this supporting documents correctly.
2. Do not alter the contents of all forms in any way.
3. Failure to comply with any of the mandatory requirements will disqualify your quotation.

After having carefully read and accepted the Terms and Conditions. |/we submit our quotation/s for the project below:

Name of Project : Repair of Site Office and Earthquake Gap damaged by Typhoon "Kiko"

—

Location : Port of Basco, Batanes
— ]
g Description Quantity Unit Halt Fric ATGUnE
No. 1 (Pesos) (Pesos)
Bill No. | - General Expenses
I.1 |Mobilization and Demobilization 1.00 l.s.
I.2 |Provide environmental safety and health program, project 1.00 l.s.

i1

1.2

.1

1.2

1.3

.4

Bill No. Il - Site Office

Bill No. Ill - Earthquake Gap

billboard and temporary facility

Removal and stockpiling of damaged roofing, rafters and 1.00 lis.
trusses
Supply, deliver and install roofing sheets including trusses, 70.00 sq.m.

rafters, gutter and downspout

Demolish, remove and dispose damaged pavement, 51.00 sq.m.

reinforcing steel bar and angle bar for the earthquake gap

Supply and install steel reinforcement 1,214.78 kg.
Supply and place 3,500 psi concrete 12.75 sq.m.
Supply, install angle bar and apply paint 34.00 l.m.

Total Bid Price (in words)

Php




