
Tagpopongan, IGACOS, Davao del Norte / Mati, Davao Oriental / Maco, Davao de Oro

Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                       
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                       

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Note: 
1. 0% for OCM and Profit on Item No. 1. Mobilization / Demobilization
2. 0% for OCM on Item No. 8. Construction Safety & Health Program (as required under DOLE D.O. No. 13)

Designation

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment

Location :

Item No. Description

            1.00 Mobilization / Demobilization

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Routine and Maintenance of Existing Eleven (11) Units Non-Operational Solar Streetlights at the Ports of 
Tagpopongan, Mati, And Maco 
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Tagpopongan, IGACOS, Davao del Norte / Mati, Davao Oriental / Maco, Davao de Oro

Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                      
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                      

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Routine and Maintenance of Existing Eleven (11) Units Non-Operational Solar Streetlights at the Ports of 
Tagpopongan, Mati, And Maco 

Location :

Item No. Description

           2.00 
Removal and Turn-over to Sasa Baseport of Existing Non-
Operational Solar Streetlights at the Port of Tagpopongan (4-
units), Mati (3 units), and Maco (4 units) 

Designation

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
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Tagpopongan, IGACOS, Davao del Norte / Mati, Davao Oriental / Maco, Davao de Oro

Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                      
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                      

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Routine and Maintenance of Existing Eleven (11) Units Non-Operational Solar Streetlights at the Ports of 
Tagpopongan, Mati, And Maco 

Location :

Item No. Description

           3.00 
Supply, installation, commissioning, and testing of industrial grade 
(heavy duty) semi-integrated solar streetlights complete set at the ports 
of Tagpopongan (4-units), Mati (3-units), and Maco (4-Units)

Designation

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
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Tagpopongan, IGACOS, Davao del Norte / Mati, Davao Oriental / Maco, Davao de Oro

Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                      
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                      

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Routine and Maintenance of Existing Eleven (11) Units Non-Operational Solar Streetlights at the Ports of 
Tagpopongan, Mati, And Maco 

Location :

Item No. Description

           4.00 Supply of labor, materials, and equipment for the 
fabrication / installation of project billboard 

Designation

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
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Tagpopongan, IGACOS, Davao del Norte / Mati, Davao Oriental / Maco, Davao de Oro

Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                      
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                      

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Routine and Maintenance of Existing Eleven (11) Units Non-Operational Solar Streetlights at the Ports of 
Tagpopongan, Mati, And Maco 

Location :

Item No. Description

           5.00 Construction Safety & Health Program (as required under 
DOLE D.O. No. 13 and PPA EC No. 01-2020) 

Designation

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
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