BILL NO. |

1.1

1.2

Philippine Ports Authority
PORT MANAGEMENT OFFICE - NCR SOUTH

BILL OF QUANTITIES

Maintenance of partition walls, concrete curb and mooring bollards at Ferry Landing Terminal, South Harbor, Port Area, Manila.

Project Name

General Expenses

Mobilization/Demobilization

Occupational Safety and Health

a. Safety gears (helmet, shoes, reflective vests, etc)

b. Safety devices (fabricated barricades, warning signs, traffic signs and other
appropriate tools)

¢. Medical and first aid system (including over the counter medicines)

Lot

Lot

1.00

1.00




-

BILL NO. I

1.

Philippine Ports Authority
PORT MANAGEMENT OFFICE - NCR SOUTH

BILL OF QUANTITIES

Maintenance of partition walls, concrete curb and mooring bollards at Ferry Landing Terminal, South Harbor, Port Area, Manila.

Project Name

Demolition Works

Demolition and Disposal Works
-Removal of existing gate, pier stainless steel pipe railings, concrete curb
and chipping of existing jetty slab

lot

1.00




Philippine Ports Authority
PORT MANAGEMENT OFFICE ~ NCR SOUTH

BILL OF QUANTITIES

Maintenance of partition walls, concrete curb and mooring bollards at Ferry Landing Terminal, South Harbor, Port Area, Manila.

Project Name

BILL NO. i Provision of Harbor Master’'s Room

A Carpentry Works
-Wooden partition Sq.m. 63.90
-Supply, deliver, fabricate & install wooden partition and studs

1.2 Installation of Doors sets 3.00
-Supply, deliver and install panel doors in accordance with the approved
specifications.

1.3 Installation of windows sets 2.00

-Supply, deliver and install awning type clear glass window in accordance with
the approved plans and specifications.




Philippine Ports Authority
PORT MANAGEMENT OFFICE - NCR SOUTH

BILL OF QUANTITIES

Maintenance of partition walls, concrete curb and mooring bollards at Ferry Landing 42_,.:5»_. South Harbor, Port Area, Manila.

Project Name

BILL NO. IV Maintenance of Finger Pier 1 and 2
V.1 Rebar Works
-Installation of rebars and dowels for concrete curb kgs 1,108.00

-Supply, fabricate and install steel reinforcements

V.2 Congcreting Works Cu.m 6.89
- Concreting of concrete curb including formworks

1.00

V.3 Installation of mooring bollard lot
- Installation of mooring bollard including its fabrication




Philippine Ports Authority
PORT MANAGEMENT OFFICE - NCR SOUTH

BILL OF QUANTITIES

Maintenance of partition walls, concrete curb and mooring bollards at Ferry Landing Terminal, South Harbor, Port Area, Manila.

Project Name

BILL NO.V Painting Works
A Wooden Surface
- Supply, deliver, surface preparation & painting wooden surfaces in accordance Sq.m. 67.90

with the approved plans and specifications

V.2 Concrete Curb Sq.m. 104.63
- Supply, deliver, surface preparation & painting concrete surfaces in accordance
with the approved plans and specifications

V.3 Mooring Bollard Sq.m. 10.59
- Supply, deliver, surface preparation & painting steel surfaces in accordance with
the approved plans and specifications.




