TERMS OF REFERENCE

MAINTENANCE OF GYM AREA AND GSU OFFICE AT PORT OF LAMAO,

LIMAY, BATAAN (MPF-BNA-06-2026)

ABC : Php 995,272.00

BACKGROUND & RATIONALE

The Maintenance/Repainting of Port Police Barracks at Port of Lamao,
Limay, Bataan is deemed necessary to preserve the structure. Ceiling Works
are done to replace the existing damaged ceiling, and maintenance of roofing
is included to prevent damages to the ceiling, and other facilities at the Port
Police Barracks. Tile Works at the Female Common CR and Male Common
CR is included since the existing tiles are too old and unpresentable and the
said CRs are frequently used by the PMO personnel. Some doors are also
damaged and needs to be replaced.

SCOPE OF WORKS
The contractor shall furnish all materials, labor, tools/equipment and
supervision necessary to complete the following works:

BILL NO.

1.01
1.02

BILL NO.

2.01

2.02

2.03

BILL NO.
3.01

| GENERAL EXPENSES
Mobilization and Demobilization
Provision of Safety and Health Program

] REMOVAL & DISPOSAL WORKS

Removal of Old Ceiling and Wooden Framing at Gym Building
and General Services Unit Office including proper disposal.
Removal of Floor Tiles at General Services Unit Office including
proper disposal.

Removal and restoration of air-conditioning units and other
affected equipment and electrical lightings and documents due
to repair works at Gym Building and General Services Unit Office
including window cleaning and general cleaning of entire area.

]| CEILING WORKS
Replacement of Ceiling at Gym Building and General Services
Unit Office including of metal frame.



BILL NO.
4.01

BILL NO.

5.01

5.02

5.03

5.04

v ELECTRICAL WORKS

Cable management/organizing/securing cables, wires and cords
used for electrical/ networking or telecommunication purposes at
Gym Building and General Services Unit Office including
replacement of old lighting switch and electrical outlet.

v FINISHING WORKS

Painting Works of Ceiling and Interior Wall including drywall
partitions at General Services Unit Office and Gym Building
including removal of old paints and restorations.

Installation of Tempered Glass Wall Mirror in Gym Building
including accessories and mat floor

Restoration of Flooring (smooth finish) at General Services
Office.

Removal of the Door between the Gym Building and the
Terminal Building including enclosure works.

EQUIPMENT AND MANPOWER REQUIREMENT
The Contractor shall provide the following key personnel:
1. Project Manager
2. Project Engineer
3. Foreman/Leadman
4. Skilled Worker
The contractor shall provide the following minimum equipment:
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Electric Grinder

Electric Drill

Chipping Gun

Portable Exhaust Fan w/ hose
Scaffolding H-Frame set

PROJECT REQUIREMENTS
1. The Contractor shall submit a list of manpower and equipment necessary
for the project;
2. The Contractor shall submit a report to the PMO -Bataan/Aurora
Engineering Services Division on the status of the activity:
a. Pre-Repair and Maintenance condition

b. On-going work status
G. Post — repair and maintenance completion



V.

VL.

VIL.

QUALIFICATION OF SERVICE PROVIDER
The Contractor shall submit the following requirements:
1. Mayor’s Permit
PhilGeps Registration Number
Valid PCAB License and Registration
Income/Business Tax return
Omnibus Sworn Statement (NGPA StandardForm)
Bill of Quantities
Detailed Estimate
Certificate of Site Inspection duly signed by the authorized PMO-
BNA personnel.
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WARRANTY AND LIABILITY

The Contractor shall be responsible for the quality of the work
performed and shall correct, at its own expense, any defects or deficiencies
resulting from poor workmanship or failure to comply with the approved
specifications that are identified within one (1) year from the date of project
acceptance.

The Contractor shall also be liable for any damage to existing port
facilities, equipment, or third-party property, as well as any injury or loss
arising from its operations due to negligence or non-compliance with
applicable laws, safety regulations, and contract requirements. All necessary
repairs or restoration shall be undertaken by the Contractor at no additional
cost to the Philippine Ports Authority (PPA).

PROJECT DURATION AND LOCATION

The contractor shall completed the Maintenance Gym area and GSU
Office at Port of Lamao, Limay, Bataan within Forty Five (45) calendar days
from date of Notice to Proceed



VIll. TERMS OF PAYMENTS

Payment shall be made based on the actual project accomplishment,
as computed and certified by the Philippine Ports Authority (PPA) PMO -
Bataan/Aurora, and upon submission by the Contractor of the corresponding
progress billing, narrative accomplishment report and dated photographs
documenting the completed work. All payments shall be subject to inspection,
verification, acceptance of the completed works, and compliance with all
applicable contract requirements.

Prepared by: Submi by:
MAURICIO'M. REYES Il VAL JO V. PINEDA
Engineering Assistant A Acting ESD Manager

Approved by:

NINO PA M. BISCOCHO
Port Manager



