PHILIPPINE
PORTS

AUTHORITY

TERMS OF REFERENCE
FOR

“PARCELLARY AND STRUCTURAL/FACILITIES SURVEY OF FOURTEEN (14) PORTS UNDER
PMO-PANAY/GUIMARAS FOR REGISTRATION AS PUBLIC LAND UNDER THE

ADMINISTRATIVE JURISDICTION OF PPA”

I. RATIONALE
This Term of Reference (TOR) shall be guide to parties interested in the public
procurement for the conduct of “Parcellary and Structural/Facilities Survey of Fourteen
(14) Ports Under PMO-Panay/Guimaras for Registration as Public Land Under the
Administrative Jurisdiction of PPA.”

Ii. SPECIFIC NAMES AND LOCATIONS OF THE PORTS:
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Port of lloilo Baseport- Fort San Pedro, lloilo Fastcraft Terminal, lloilo River
Wharf, lloilo Commercial Port Complex;

Port of Concepcion, loilo;

Port of Dumangas, lloilo;

Port of Estancia, lloilo;

Port of Alegria, Buruanga, Aklan;

Port of Caticlan, Malay, Aklan;

Port of Dumaguit, Aklan;

Port of Libertad, Antique;

Port of Lipata, Antique;

. Port of San Jose, Antique;

. Port of Culasi, Roxas City;

. Port of Buenavista, Guimaras;
. Port of Jordan, Guimaras;

. Port of Sibunag, Guimaras

. SCOPE OF WORKS
The general scope of services and deliverable are as follows:

2.
3.

Receiving instructions/Acceptance/Establishment of Job

Research current survey information

Field survey including marking of boundaries, location of structures (footprints
only, floor level), paths, driveways, visible services, site levels, significant
vegetation, street features for site frontage, fences type and height

Preparation of Report and Plan of Survey showing lot boundaries, dimensions,
marks placed (where appropriate), easements and relationship to appurtenant
occupation/fencing.

Supply of documentation (hard and soft copies)

Application for Approval at the Land Management Services (LMS)
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Specific Items of Works include:

General Expenses 1 lot
(To include data gathering and research activities)
Field Survey (in square meters) 1 lot

{To include marking of boundaries)
Original and structural/facilities surveys of area in square
meters of land build-up with improvement of port areas
including establishment of control stations for future survey
and construction reference.)
a) Port of lloilo Baseport — 35 hectares

(Fort San Pedro, lloilo Fastcraft Terminal, lloilo River Wharf, lloilo

Commercial Port Complex);
b) Port of Concepcion, lloilo — 1,050 sq.m.
c) Port of Dumangas, lloilo — 3.7 hectares
d) Port of Estancia, lloilo — 7,550 sq.m.
e) Port of Alegria, Buruanga, Aklan — 3,390 sq.m.
f) Port of Caticlan, Malay, Aklan - 5,510 sq.m.
g) Port of Dumaguit, Aklan — 3.70 hectares
h) Port of Libertad, Antique — 1,200 sq.m.
i) Port of Lipata, Antique — 8,331 sq.m.
i) Port of San Jose, Antique — 1.10 hectares
k) Port of Culasi, Roxas City — 2.40 hectares
1) Port of Buenavista, Guimaras — 1,100 sq.m.
m) Port of Jordan, Guimaras — 1,074 sq.m.
n) Port of Sibunag, Guimaras — 3,900 sq.m.

Cartographic/Office Works and Documentations
(To include data gathering and preparation of Reports on affected
land)

The equipment needed for the services:

1-unit GPS-Dual Frequency
1-unit Total Station or equivalent
1-unit Service Vehicle

The duration of contract:

1lot

The contract will start within ten (10) days upon receipt of Notice to Proceed or
Purchase/Job Order and service duration of 240 calendar days.

MOBILIZATION/DEMOBILIZATION
Mobilization/Demobilization includes the delivery of manpower and equipment to

and from each port, rental of service vehicle and survey instruments, board and lodging
of surveyors during the conduct of the above-mentioned survey works, and all incidental
expenses that may be incurred relative to the conduct of the said hydrographic and

topographic survey.



TRAVE L

A traverse or control survey along horizontal and vertical paths should have at least
two (2) reference points and should be made starting from existing Bureau of Lands
Location Monuments (BLLM), Barangay Boundary Monuments (BBM) or known
parcellary lot boundaries in the port’s vicinity, whichever is available and shall conform
to the standards set forth in the Manual of Land Surveys in the Philippines.

Traverse and/or loop stations must start and end on recovered previously
established horizontal ground controls of higher order and follow approximately the
course of the boundaries of the affected properties.

Traverse stations or baselines must be properly established in at least two control
points and described to be used as future reference for “As-Staked” and “As-Built”
surveys.

PARCELLARY SURVEY

The objective of the Parcellarv survey is to identify affected lots within the right-
of-way (ROW) or within construction limits, that will be indicated in the detailed
design plans to be approved by the Authority (PPA), and the aggregate affected lots for
the purpose of registering them in favor of the Government.

RESEARCH/SURVEY DATA GATHERING

The winning bidder/surveyor shall conduct research and gather technical data within
the specified survey limits and plot/overlay or incorporate the same in the final Survey
Plan as directed by PPA Engineer.

CAD PLOTTING AND PRINTING
All survey data gathered in the field as specified in the preceding paragraphs shall be
reflected on the plan in CAD format.

IV. OBLIGATIONS AND RESPONSIBILITES
OF THE SERVICE CONTRACTOR/SERVICE PROVIDER

- Undertake the services required on time.

-  Comply with the provisions and other documentary requirements provided
under R.A. 9184,

- Undertake survey works in accordance with Geodetic Engineering Law and in
conformance with the Manual of Land Surveys in the Philippines.

- Obey port rules and regulations and local ordinances.

- Submit 4 sets of the duly signed and sealed parcellary/facilities survey plans

- Submit soft copy of plans in CAD Format and Report showing lot boundaries,
dimensions, marks placed, easements and relationship to appurtenant
occupant/fencing (if applicable).

-  Based from recorded undisturbed BLLM or BBM, the winning surveyor shall
establish at least two horizontal/vertical control stations/points within the port
area that are intervisible with a minimum distance of 50 meters and mark with
brass nail or rod with inscription “PPA — 1” and “PPA - 2” with corresponding
geographic and grid coordinates to be reflected on the plan including its
elevation reckoned from mean lower low water (M.L.L.W.) datum.



- Submit to Land Management Services (LMS) of the Bureau of Lands the
necessary documentary requirements for the processing of the application for
the approval of plans.

OF THE AUTHORITY

- Evaluate and Award the Contract to the winning bidder in accordance with
the provision of RA 9184.

- ldentify, supervise and monitor the activities during the conduct of survey
works and related services.

- Pay to the service contractor the amount due to them as specified in the
contract, upon submission of the original survey plan and report, duly
sealed and signed, and presentation of Statement of Account supported
with Acceptance Certificate, subject to existing government accounting
rules and regulations.

(Submission of a certification/proof of acceptance of the complete
documents by the Bureau of Lands shall be the basis for full payment of the
amount due to the Service Contractor.)

V. APPROVED BUDGET FOR THE CONTRACT:
Two Million, Five Hundred Fourteen Thousand, Thirty-Two Pesos and 66/100
(P2,514,032.66)

Prepared & submitted by: Recommending approval:
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PORT LAYOUT PLAN
PORT OF LIBERTAD

LIBERTAD, ANTIQUE
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