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RATIONALE

1. This Terms of Reference (TOR) and Technical Specifications refer to the “Repair of Port
Terminal Building at Port of Estancia, lloilo” with approved Program of Works (POW)
charged to PMO Panay/Guimaras Repair and Maintenance Funds for C.Y 2023.

2. The procurement process shall be in accordance with the provisions of R.A. 9184 with its
Revised Implementing Rules and Regulations.

B. SCOPE OF UNDERTAKING/DESCRIPTION OF WORK

e The scope of works and services to be rendered by the winning bidder shall be as follows:
1.00 Mobilization/Demobilization
2.00 General Expenses
2.01 Provision of Safety and Health Program
3.00 Removal / Demolition / Disposal Works
3.01 Removal of existing fascia board, gutter, and CR tiles at PTB
4.00 Roofing Works
4.01 Supply/ Deliver/ Replace existing fascia board and gutter
5.00 Repair of Comfort Rooms
5.01 Supply/ Deliver/ Replace damaged wall tiles
6.00 Painting Works
6.01 Repainting of elevated water tank, and exterior of PTB
7.00 Waterproofing Works
7.01 Supply/ Deliver/ Apply Waterproofing on RC Elevated Water Tank

The equipment needed for the project:
1-unit Hauling Truck/Stake Truck
1-unit Elect. drill
1-unit Angle Grinder

C. BUDGETARY REQUIREMENTS

The Philippine Ports Authority, PMO-Panay/Guimaras through its CY 2023 corporate funds intends
to apply the sum of Nine Hundred Twenty-Eight Thousand Eight Pesos and 88/100 Only (Php

928,008.88) inclusive of VAT, being the Approved Budget for the Contract (ABC).

D. TECHNICAL AND DOCUMENTARY REQUIREMENTS:

The Service Contractor/provider shall submit the following documents to the Authority:

o PCAB License (Small B) _ ‘
e DTI Certificate of Registration of Business Name or Sec Registration
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Current Mayor’s Permit

Phil-GEPS Registration

VAT Certificate of Registration

Current Tax Clearance issued by BIR

Omnibus Sworn Statement

List of Equipment, either owned, leased and/or has under Purchase Agreement to be
used for the execution of the project, if applicable

Bid Proposal / Quotation

Bill of Quantities

Detailed estimates including a summary sheet indicating the unit prices of construction
materials, labor rates and equipment rentals used in coming up with the bid and Cash
Flow/Bar Chart.

Submission of ALL DOCUMENTARY REQUIREMENTS will apply the one (1)
envelope system duly sealed and signed by the contractor/contractor’s representative.
Folder comprising the documentary requirements must have a covering indicating the
project name and ID of the project address to the BAC Chairman. It is also advised to
observe proper labeling and use of table of contents for easy access of the documents
submitted.

E. OBLIGATIONS AND RESPONSIBILITES

1.

vi.

Vii.

viii.

OF THE SERVICE CONTRACTOR/SERVICE PROVIDER:

The Contractor shall carry out the Works properly and in accordance with this Contract. The
Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment,
which may be required. All Materials and Plant on Site shall be deemed to be the property
of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Program of Work submitted by the Contractor, as
updated with the approval of the Procuring Entity's Representative, and complete them by
the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity's Representative that
comply with the applicable laws where the Site is located.

The Contractor shall submit to the Authority the list of the company’s key personnel to be
assigned in the project.

If the Procuring Entity's Representative asks the Contractor to remove a member of the
Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the
person leaves the Site within seven (7) days and has no further connection with the Work in
this Contract.

During Contract implementation, the Contractor and his subcontractors shall abide at all
times by all labor laws, including child labor related enactments, and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and particulars of
the person authorized to receive instructions on behalf of the Contractor.

The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Procuring Entity between the dates given in the schedule of other
contractors particularly when they shall require access to the Site. The Contractor shall also
provide facilities and services for them during this period. The Procuring Entity may modify
the schedule of other contractors, and shall notify the Contractor of any such modification
thereto.

Should anything of historical or other interest or of significant value be unexpectedly
discovered on the Site, it shall be the property of the Procuring Entity. The Contractor shall
notify the Procuring Entity's Representative of such discoveries and carry out the Procuring
Entity's Representative’s instructions in dealing with them.
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xi. Security and safety rules and regulation must at all-time be observed and implemented in
adherence with the Authority security and safety requirements for the duration of the project.

xii. Clearing of project site after the project shall also be implemented.

xiii. Winning bidder/supplier shall shoulder all contingencies covering the foregoing projects
without additional cost to PPA PMO Panay-Guimaras.

xiv. If in case of unforeseen time restrictions on the deliveries, execution of work or weather
disturbances, the winning bidder/supplier shall immediately inform thru writing the Authority
on the request for time extension/suspension thereto whichever applies.

xv. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site,
determined the general characteristics of the contract works and the conditions for this
Project and examine all instructions, forms, terms, and project requirements in the Bidding
Documents.

xvi.lf in case of defects/damaged, winning bidder/supplier shall replace all-inclusive items within
15 calendar days from delivery otherwise the same shall be considered as INCOMPLETE
DELIVERY and corresponding charges shall be deducted from the payable amount of the
contract.

xvii.To guarantee the faithful performance by the winning Bidder of its obligations under the
contract, it shall post a performance security within a maximum period of ten (10) calendar
days from the receipt of the Notice of Award from the Procuring Entity and in no case later
than the signing of the contract.

1.1. The Performance Security shall be denominated in Philippine Pesos and posted
in favor of the Procuring Entity in an amount not less than the percentage of the
total contract price in accordance with the following schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the
Total Contract Price)

(@) Cash or -cashier's/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by the
LGUs, the Cashier's/Manager’'s
Check may be issued by other
banks certified by the BSP as
authorized to issue such
financial instrument.

(b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial 0
Bank: Provided, however, that it Ten percent (10%)
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

For biddings conducted by the
LGUs, Bank Draft/Guarantee, or
Irrevocable Letter of Credit may
be issued by other banks
certified by the BSP as
authorized to issue such
financial instrument.
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1.2.

(c) Surety bond callable upon
demand issued by a surety or Thirty percent (30%)
insurance company duly
certified by the Insurance
Commission as authorized to
issue such security.

Failure of the successful Bidder to comply with the above-mentioned requirement
shall constitute sufficient ground for the annulment of the award and forfeiture of
the bid security, in which event the Procuring Entity shall have a fresh pericd to
initiate and complete the post qualification of the second Lowest Calculated Bid.
The procedure shall be repeated untii LCRB is identified and selected for
recommendation of contract award. However, if no Bidder passed post-
qualification, the BAC shall declare the bidding a failure and conduct a re-bidding
with re-advertisement, if necessary.

xviii. All demolished and salvage materials must be properly turn-over and reported to the
Authority for proper safekeeping or disposal.

xix. Any inquiry regarding the project must be directly refer to the Authority.

2. OF THE AUTHORITY

i. Evaluate and Award the Contract to the winning bidder in accordance with the provision of
RA 9184.

ii. Identify, supervise and monitor the activities during the fabrication works and related
services.

ii. Pay to the service contractor the amount due to them as specified in the contract, actual
accomplishment and presentation of Statement of Account supported with Acceptance
Certificate, subject to existing government accounting rules and regulations.

F. DELIVERABLES

1. SET-UP AND DELIVERY

All prices quoted should be express in peso and shall be inclusive of delivery and
installation/set-up to site.

Projects includes provision of Protective Personal Equipment (PPE’s), First Aid Kit with
Medicine, safety signage’s and project signage during the duration of the project
implementation.

Project includes scaffoldings and provision of Temporary Filed Office, location to be
identified and assigned by the Authority.

All material included in the projects must be deliver on site as prescribed.

2. WARRANTY

The project shall be covered by a warranty, duly evidenced by a Warranty Certificate intended

for the

project covering a period of one (1) year to commence a day after its final inspection

and acceptance.

For the procurement of Infrastructure Projects, the following warranties shall be made:
62.2.1 From the time project construction commenced up to final acceptance, the
contractor shall assume full responsibility for the following: a) any damage or
destruction of the works except those occasioned by force majeure; and b) safety,
protection, security, and convenience of his personnel, third parties, and the public at
large, as well as the works, equipment, installation and the like to be affected by his
construction work.(a)

62.2.2 One (1) year from project completion up to final acceptance or the defects
liability period.
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62.2.2.1 The contractor shall undertake the repair works, at his own expense, of
any damage to the infrastructure on account of the use of materials of inferior
quality, within ninety (80) days from the time the HoPE has issued an order to
undertake repair. In case of failure or refusal to comply with this mandate, the
Procuring Entity shall undertake such repair works and shall be entitled to full
reimbursement of expenses incurred therein upon demand.

62.2.2.2 The defects liability period shall be covered by the Performance Security
of the contractor required in Section 39.1 of this IRR, which shall guarantee that
the contractor performs his responsibilities stated in the immediately preceding
Section. If the contractor fails to 115 As amended by GPPB Resolution No. 15-
2020, dated 28 July 2020, published in the Official Gazette on 21 September 2020.
The 2016 Revised Implementing Rules and Regulations — Annex “A” 92 comply
with its obligations under Section 62.2.2.1 of the IRR, the Procuring Entity shall
forfeit its performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating in any
competitive bidding. All payables of the GoP in his favor shall be offset to recover

the costs.
Amount of Warranty Security
Form of Warranty Security (Not less than the required
percentage of the Total
Contract Price)
a) Cash or Letter of Credit issued by a Universal Five percent (5%)
or Commercial

Bank: Provided, however, That the Letter of
Credit shall be confirmed or authenticated by a
Universal or Commercial Bank, if issued by a
foreign bank. For biddings conducted by LGUs,
the Letter of Credit may be issued by other
banks certified by the BSP as authorized to
issue such financial instrument.

b) Bank guarantee confirmed by a Universal or Ten percent (10%)
Commercial Bank.

For biddings conducted by LGUs, the bank
draft/guarantee may be issued by other banks
certified by the BSP as authorized to issue such
financial instrument.

c¢) Surety bond callable upon demand issued by Thirty percent (30%)
GSIS or a surety or insurance company duly
certified by the Insurance Commission as
authorized to issue such security.

3. DOCUMENTATION

Photos of project before, during and after project implementation should be supported
with visuals photos and as built plan duly signed by the contractor and the Authority and shall

form part of the documents to be submitted upon request for payment of the project.

G. SPECIFICATIONS

v General Expenses
- Proper used of PPE’s and allocation of first aid kit in the project area as specified in the
safety program must be implemented.
- Installation of project safety signages and enclosures must be implemented during the
project duration.
- Used of scaffoldings in the demolition of roof fascia board, gutter and repainting of exterior
walls of the building including the exterior of elevated water tank must be observed.
v" Roofing Works
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- Used Hardie Senepa, 12" x1/2” for the senepa and 0.6mm x600mm pre-painted Spanish
gutter duly screwed and applied with sealant.
v Repair of Comfort Rooms
- The winning bidder must always refer and adhere to the approve plans of the project.
- Install 60x60cm ceramic tiles for CR walls with tile trim in the edges using heavy duty
adhesive
- Remove and install new panel door with jamb, 0.90m x2.10m (Lacquer finish) door for
comfort rooms.
v' Painting Works
- Surface preparation must be properly clean using pressure washer to remove all dirt's and
any loose, peeling paint with a paint scraper and sandpaper. Sand all edges to smooth
the surface and help the new paint adhere. Scrub all surfaces with a mild detergent and a
sponge or rag to remove all dirt, grease, oil, etc. Rinse surface well and allow to dry.
- Paint to be used shall be Latex paint and shall be painted with paint in two (2) coats
following the required colored specified in the plan.
v' Waterproofing Works
- Application of waterproofing for the interior of the elevated water tank using water -base
waterproofing applied in 2-coats.

H. CONTRACT DURATION
- Completion of the project is required within Ninety (90) calendar days upon receipt of
Notice to Proceed

. INSPECTION AND TESTS
- Items/Units shall be brought/deliver to site and shall undergo in testing and/or
inspection by PPA Representative upon completion of the project whenever
applicable.

- Once the project reaches an accomplishment of ninety-five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final turnover
of the project. Said punch-list will contain, among others, the remaining Works, Work
deficiencies for necessary corrections, and the specific duration/time to fully complete
the project considering the approved remaining contract time. This, however, shall not
preclude the claim of the Procuring Entity for liquidated damages.

Prepared and Submitted by:

Approval: Approved by:

RRY P. ABELLO A .ROJO
BAC Chairperson Port Manager
PMO-Panay/Guimaras PMO-Panay/Guimaras



