
Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                     
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                     

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Note: 
1. 0% for OCM and Profit on Item No. 1. Mobilization / Demobilization
2. 0% for OCM on Item No. 8. Construction Safety & Health Program (as required under DOLE D.O. No. 13)

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

( C ) Total for Labor

Lot

Name and Description

( A ) Total for Materials

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 

1.00                 

Name and Capacity

( B ) Total for Equipment

            1.01 Mobilization / Demobilization

Location : Sasa, Davao City

Designation

Item No. Description

M
A
T
E
R
I
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L

E
Q
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T
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE
Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 
Location : Sasa, Davao City

Item No. Description

           1.02 Construction Safety and Health Program (as required 
under Department Order No. 13) 1.00                lot

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

M
A
T
E
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E
Q
U
I
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E
N
T
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O
R



Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE
Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 
Location : Sasa, Davao City

Item No. Description

           1.03 Fabrication and Installation of Project Billboard 1.00                lot

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

M
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 
Location : Sasa, Davao City

Item No. Description

           2.01 Demolition and Disposal Works of Existing Roofing, 
Parapet Wall, Ceiling, Eaves, Gutter 239.44            sq.m.

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

M
A
T
E
R
I
A
L
S

E
Q
U
I
P
M
E
N
T

L
A
B
O
R



Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 
Location : Sasa, Davao City

Item No. Description

           2.02 Supply of Roofing Materials 91.00              sq.m.

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

M
A
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E
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E
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 
Location : Sasa, Davao City

Item No. Description

           2.02 Labor and Equipment for Roofing Works 91.00              sq.m.

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

M
A
T
E
R
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E
Q
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P
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E
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T
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 
Location : Sasa, Davao City

Item No. Description

           2.03 Supply of Materials for Electrical, Plumbing Works and 
Other Hardwares 1.00                lot

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

M
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

Location : Sasa, Davao City

Item No. Description

           2.03 Labor and Equipment for Electrical, Plumbing Works and 
Other Hardwares 1.00                lot

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 

M
A
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

Item No. Description

           2.04 Supply of Ceiling Materials 89.25              sq. m.

Location : Sasa, Davao City

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 

M
A
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

Location : Sasa, Davao City

Item No. Description

           2.04 Labor and Equipment for Ceiling Works. 89.25              sq. m.

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 

M
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 
Location : Sasa, Davao City

Item No. Description

           2.05 Supply of Materials for Replacement of Existing Parapet 47.75              sq. m.

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

M
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

Location : Sasa, Davao City

Item No. Description

           2.05 Installation of G.I. capping and ACP for Parapet 47.75              sq. m.

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

Location : Sasa, Davao City

Item No. Description

           2.06 Supply of Tiling Materials Including Stain Removal and 
Deep Clean of Existing Floor Tiles 19.80              sq. m.

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 

M
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

Location : Sasa, Davao City

Item No. Description

           2.06 Labor and Equipment for Tiling Works 19.80              sq. m.

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

Location : Sasa, Davao City

Item No. Description

           2.07 Supply of Materials for Patching and Painting Works for 
Interior and Exterior Walls. 156.00            sq. m.

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

Location : Sasa, Davao City

Item No. Description

           2.07 Patching and Painting Works for Interior and Exterior 
Walls. 156.00            sq. m.

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Vessel's Crew Lounge at Sasa Port 
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