
Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                     
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                     

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Note: 
1. 0% for OCM and Profit on Item No. 1. Mobilization / Demobilization
2. 0% for OCM on Item No. 8. Construction Safety & Health Program (as required under DOLE D.O. No. 13)

Designation

Item No. Description

Project :  Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City 

1.00                 

Name and Capacity

( B ) Total for Equipment

            1.01 Mobilization / Demobilization

Location : Sasa Port, Davao City 

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

( C ) Total for Labor

Lot

Name and Description

( A ) Total for Materials
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

Location : Sasa Port, Davao City 

Item No. Description

           1.02 Construction Safety and Health Program (as required 
under Department Order No. 13) 1.00                lot

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE
Project :  Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City 
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Location : Sasa Port, Davao City 

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE
Project :  Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City 

Item No. Description

           1.03 Fabrication and Installation of Project Billboard 1.00                

Designation

( C ) Total for Labor

lot

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

Location : Sasa Port, Davao City 

Item No. Description

           2.01 Demolition, Cutting, and Disposal Works at Existing 
Covered Walkway Railing 301.880          sq.m.

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City 
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

Location : Sasa Port, Davao City 

Item No. Description

 2.02a Supply of Replacement of Frame, Posts, Gate and 
Dowel Bars 1.000              lot

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City 
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City 
Location : Sasa Port, Davao City 

Item No. Description

 2.02b Installation of Replacement of Frames, Posts, and Dowel 
Bars (Labor & Equipement) 26.000            bays

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

Location : Sasa Port, Davao City 

Item No. Description

 2.03a Supply for Concreting Works for Curbs 1.000              lot

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City 
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City 
Location : Sasa Port, Davao City 

Item No. Description

 2.03b Concreting works (Labor & Equipement) 0.090              cu.m.

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Location : Sasa Port, Davao City 

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City 

Item No. Description

 2.04a Supply of Repainting materials for trusses, steel matting 
and framing, and post 1.000              Lot

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City 
Location : Sasa Port, Davao City 

Item No. Description

 2.04b Repainting works (Labor & Equipement) 718.667          sq.m.

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

M
A
T
E
R
I
A
L
S

E
Q
U
I
P
M
E
N
T

L
A
B
O
R


