Supplier's Name :

Address
Project : Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City
Location :  Sasa Port, Davao City
Item No. Description Quantity Unit Unit Cost
1.01 |Mobilization / Demobilization 1.00 Lot
Name and Description Quantity Unit Unit Price Amount
M
A
T
E
R
|
A
L
( A ) Total for Materials -
Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
u
|
P
M
E
N
T
( B ) Total for Equipment
Designation No. of Persons | No. of Days Daily Rate Cost
L
A
B
o
R
( C) Total for Labor -

D. Estimated Direct Cost (EDC ) as A+B+C - - - - = - = - - = - m o e e e e e e e e e e
E. Indirect Cost/Mark-Up

i.OCMas0%Oof EDC - ---------cmmeie i e e e e e

ii. Profit as of 0% Of EDC = = = = = = = = = s s e e e e e e e e et e e i e i e a s

ii. Vat (12%) of(EDC + OCM + Profit) - - - = - - = - - - o e e e e e
F. Total Cost (D+E) = = = = = = = s w s e e e e e e e e e e e e e e i et i e e e e men e

Unit Cost

Submitted by:

Name and Signature of Authorized Representative

1. 0% for OCM and Profit on Item No. 1. Mobilization / Demobilization
2. 0% for OCM on Item No. 8. Construction Safety & Health Program (as required under DOLE D.O. No. 13)



Supplier's Name :
Address

DETAILED ESTIMATE

Project : Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City
Location :  Sasa Port, Davao City

Item No. Description Quantity Unit Unit Cost
102 Construction Safety and Health Program (as required 1.00 lot
"7 lunder Department Order No. 13) )
Name and Description Quantity Unit Unit Price Amount
M
A
T
E
R
|
A
L
S
( A) Total for Materials
Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
u
|
P
M
E
N
T
( B ) Total for Equipment
Designation No. of Persons | No. of Days Daily Rate Cost
L
A
B
(o]
R
( C ) Total for Labor -

D. Estimated Direct Cost (EDC )as A#B+C - - - - - - - - - - - o m o e a
E. Indirect Cost/Mark-Up

iLOCMas0% Of EDC - - - - - = - - - o c e mm e i e i e o

ii. Profit as of ZoOfEDC - = mmmmmmmmmmeccec e r i ra e e

iii. Vat (12%) of(EDC + OCM + Profit) - - - = - - = o - e o e e e
F. Total Cost(D+E) = = - = - == - - e e e e e e e e e e

Unit Cost

Submitted by:

Name and Signature of Authorized Representative



Supplier's Name :
Address

DETAILED ESTIMATE

Project : Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City
Location :  Sasa Port, Davao City

Item No. Description Quantity Unit Unit Cost
1.03 |Fabrication and Installation of Project Billboard 1.00 lot

Name and Description Quantity Unit Unit Price Amount
M
A
T
E
R
|
A
L
S

( A) Total for Materials

Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
u
|
P
M
E
N
T

( B ) Total for Equipment

Designation No. of Persons | No. of Days Daily Rate Cost
L
A
B
(o]
R

( C ) Total for Labor -

D. Estimated Direct Cost (EDC )as A#B+C - - - - - - - - - - - o m o e a
E. Indirect Cost/Mark-Up

iLOCMas__ % OfEDC - -----mcemem e m e

ii. Profit as of Yl e R AR EE R EE R EE R

iii. Vat (12%) of(EDC + OCM + Profit) - - - = - - = o - e o e e e
F. Total Cost(D+E) = = - = - == - - e e e e e e e e e e

Unit Cost

Submitted by:

Name and Signature of Authorized Representative



Supplier's Name :

Address

DETAILED ESTIMATE

Project :
Location :  Sasa Port, Davao City

Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City

Item No. Description Quantity Unit Unit Cost
Demolition, Cutting, and Disposal Works at Existing
2.01 Covered Walkway Railing 301.880 5q.m.
Name and Description Quantity Unit Unit Price Amount
M
A
T
E
R
|
A
L
S
( A) Total for Materials
Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
u
|
P
M
E
N
T
( B ) Total for Equipment
Designation No. of Persons | No. of Days Daily Rate Cost
L
A
B
(o]
R

( C ) Total for Labor

D. Estimated Direct Cost ( EDC ) as A+B+C

E. Indirect Cost/Mark-Up

i. OCM as JoOF EDC - = = = = s e e e e e e e e et n i e e

ii. Profit as of

JoOf EDC - - = = = - m e e e e e e e e e e e e

ii. Vat (12%) of( EDC + OCM + Profit) - - - = = = = - = = c m e e e e e e e e
F. Total Cost (DHE) = = = - = = = = s s e e e e e e e e e e e e e e e e e e e

Unit Cost

Submitted by:

Name and Signature of Authorized Representative




Supplier's Name :

Address
Project : Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City
Location :  Sasa Port, Davao City
Item No. Description Quantity Unit Unit Cost
2024 Supply of Replacement of Frame, Posts, Gate and 1.000 lot
Dowel Bars
Name and Description Quantity Unit Unit Price Amount
M
A
T
E
R
|
A
L
S
( A) Total for Materials
Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
u
|
P
M
E
N
T
( B ) Total for Equipment
Designation No. of Persons | No. of Days Daily Rate Cost
L
A
B
(o]
R
( C ) Total for Labor -

D. Estimated Direct Cost (EDC )as A+B+C - - - - - = = - - o - o o m i e e e e

E. Indirect Cost/Mark-Up

iLOCMas__ ZOf EDC - - ----mmmmem e e e e e e e e e e

ii. Profit as of JoOf EDC - - = = = - m e e e e e e e e e e e e

ii. Vat (12%) of( EDC + OCM + Profit) - - - = = = = - = = c m e e e e e e e e
F. Total Cost (DHE) = = = - = = = = s s e e e e e e e e e e e e e e e e e e e

Unit Cost

Submitted by:

Name and Signature of Authorized Representative




Supplier's Name :

Address
Project : Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City
Location :  Sasa Port, Davao City
Item No. Description Quantity Unit Unit Cost
2.02b Installation of Replacement of Frames, Posts, and Dowel 26.000 bays
Bars (Labor & Equipement)
Name and Description Quantity Unit Unit Price Amount
M
A
T
E
R
|
A
L
S
( A) Total for Materials
Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
u
|
P
M
E
N
T
( B ) Total for Equipment
Designation No. of Persons | No. of Days Daily Rate Cost
L
A
B
(o]
R
( C ) Total for Labor -

D. Estimated Direct Cost (EDC )as A+B+C - - - - - = = - - o - o o m i e e e e

E. Indirect Cost/Mark-Up

iLOCMas__ ZOf EDC - - ----mmmmem e e e e e e e e e e

ii. Profit as of JoOf EDC - - = = = - m e e e e e e e e e e e e

ii. Vat (12%) of( EDC + OCM + Profit) - - - = = = = - = = c m e e e e e e e e
F. Total Cost (DHE) = = = - = = = = s s e e e e e e e e e e e e e e e e e e e

Unit Cost

Submitted by:

Name and Signature of Authorized Representative




Supplier's Name :

Address
Project : Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City
Location :  Sasa Port, Davao City
Item No. Description Quantity Unit Unit Cost
2.03a [Supply for Concreting Works for Curbs 1.000 lot
Name and Description Quantity Unit Unit Price Amount
M
A
T
E
R
|
A
L
S
( A) Total for Materials
Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
u
|
P
M
E
N
T
( B ) Total for Equipment
Designation No. of Persons | No. of Days Daily Rate Cost
L
A
B
(o]
R
( C ) Total for Labor -

D. Estimated Direct Cost (EDC )as A+B+C - - - - - = = - - o - o o m i e e e e

E. Indirect Cost/Mark-Up

iLOCMas__ ZOf EDC - - ----mmmmem e e e e e e e e e e

ii. Profit as of JoOf EDC - - = = = - m e e e e e e e e e e e e

ii. Vat (12%) of( EDC + OCM + Profit) - - - = = = = - = = c m e e e e e e e e
F. Total Cost (DHE) = = = - = = = = s s e e e e e e e e e e e e e e e e e e e

Unit Cost

Submitted by:

Name and Signature of Authorized Representative




Supplier's Name :

Address
Project : Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City
Location :  Sasa Port, Davao City
Item No. Description Quantity Unit Unit Cost
2.03b |Concreting works (Labor & Equipement) 0.090 cu.m.
Name and Description Quantity Unit Unit Price Amount
M
A
T
E
R
|
A
L
S
( A) Total for Materials
Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
u
|
P
M
E
N
T
( B ) Total for Equipment
Designation No. of Persons | No. of Days Daily Rate Cost
L
A
B
(o]
R

( C ) Total for Labor

D. Estimated Direct Cost ( EDC ) as A+B+C

E. Indirect Cost/Mark-Up

i. OCM as % of EDC

ii. Profit as of JoOf EDC - - = = = - m e e e e e e e e e e e e

iii. Vat (12%) of( EDC + OCM + Profit)
F. Total Cost (D+E)

Unit Cost

Submitted by:

Name and Signature of Authorized Representative




Supplier's Name :

Address

DETAILED ESTIMATE

Project : Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City

Location :  Sasa Port, Davao City

Item No. Description Quantity Unit Unit Cost
204q Supply of'RepomTlng materials for trusses, steel matting 1.000 Lot
and framing, and post
Name and Description Quantity Unit Unit Price Amount
M
A
T
E
R
|
A
L
S
( A) Total for Materials
Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
U
|
P
M
E
N
T
( B ) Total for Equipment
Designation No. of Persons | No. of Days Daily Rate Cost
L
A
B
(o]
R

( C ) Total for Labor

D. Estimated Direct Cost (EDC )as A+B+C - - - - - = = - - o - o o m i e e e e

E. Indirect Cost/Mark-Up

iLOCMas__ ZOf EDC - - ----mmmmem e e e e e e e e e e

ii. Profit as of JoOf EDC - - = = = - m e e e e e e e e e e e e

ii. Vat (12%) of(EDC + OCM + Profit) - - - = = = = = = - oo e e e e e e e
F. Total Cost (D+E) = = - = = = = = s o m s e e e e e e e e e e e e e e e e

Unit Cost

Submitted by:

Name and Signature of Authorized Representative




Supplier's Name :

Address
Project : Maintenance of 95.04 Ln.M. Covred Walkway Railing along GM Baclig Avenue, Sasa Port, Davao City
Location :  Sasa Port, Davao City
Item No. Description Quantity Unit Unit Cost
2.04b |Repainting works (Labor & Equipement) 718.667 sq.m.
Name and Description Quantity Unit Unit Price Amount
M
A
T
E
R
|
A
L
S
( A) Total for Materials
Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
u
|
P
M
E
N
T
( B ) Total for Equipment
Designation No. of Persons | No. of Days Daily Rate Cost
L
A
B
(o]
R

( C ) Total for Labor

D. Estimated Direct Cost ( EDC ) as A+B+C

E. Indirect Cost/Mark-Up

i. OCM as % of EDC

ii. Profit as of JoOf EDC - - = = = - m e e e e e e e e e e e e

iii. Vat (12%) of( EDC + OCM + Profit)
F. Total Cost (D+E)

Unit Cost

Submitted by:

Name and Signature of Authorized Representative




