Supplier's Name :

Address

DETAILED ESTIMATE

Maintenance of Directional Signage for Ten (10) Ports (Sasa Port, Davao City; Ports of Babak and

Project : Tagpopongan, IGACOS, Davao Del Norte; Maco Port, Davao De Oro; Ports of Pantukan, Banaybanay,
Lupon, San Isidro, and Mati, Davao Oriental; and Malalag Port, Davao Occidental

Location:  Sasa Port, Davao City; Ports of Babak and Tagpopongan, IGACOS, Davao Del Norte; Maco Port, Davao De Oro; Ports of Pantukan,
Banaybanay, Lupon, San Isidro, and Mati, Davao Oriental; and Malalag Port, Davao Occidental

Iltem No. Description Quantity Unit Unit Cost
1.00 |Mobilization / Demobilization 1.00 Lot

Name and Description Quantity Unit Unit Price Amount
M
A
T
E
R
I
A
L

( A) Total for Materials -

Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
U
I
P
M
E
N
T

(B) Total for EQuipment

Designation No. of Persons | No. of Days Daily Rate Cost
L
A
B
0]
R

(C) Total for Labor -

D. Estimated Direct Cost (EDC ) @S A+B+C - - - - - = = - = o - o o o oo e e oo
E. Indirect Cost/Mark-Up

iLOCMasO0%OfEDC - - - - - - - - - - - - oo oo e oo oo oo oo — -

ii. Profitas of 0% OfEDC - - = = = = = = = = = = = - - o o o oo e e e e e oo

iii. Vat (12%) of(EDC + OCM + Profit) - - - - - - - === - - - - - - - oo o oo o e oo
F.Total COSt(D+E) - = - = == === === == o oo oo

Unit Cost

Submitted by:

Name and Signature of Authorized Representative



Supplier's Name :

Address

DETAILED ESTIMATE

Maintenance of Directional Signage for Ten (10) Ports (Sasa Port, Davao City; Ports of Babak and

Project : Tagpopongan, IGACOS, Davao Del Norte; Maco Port, Davao De Oro; Ports of Pantukan, Banaybanay,
Lupon, San Isidro, and Mati, Davao Oriental; and Malalag Port, Davao Occidental

Location :  Sasa Port, Davao City; Ports of Babak and Tagpopongan, IGACOS, Davao Del Norte; Maco Port, Davao De Oro; Ports of Pantukan,
Banaybanay, Lupon, San Isidro, and Mati, Davao Oriental; and Malalag Port, Davao Occidental

[tem No. Description Quantity Unit Unit Cost
Removal, breaking of concrete pedestal and turn-over
2.00 |of steel materials to Sasa Baseport for the existing ten 10.00 unit
(10) units port directional signages
Name and Description Quantity Unit Unit Price Amount
M
A
T
E
R
I
A
L
S

( A) Total for Materials -

Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
U
I
P
M
E
N
T

(B) Total for EQquipment

Designation No. of Persons | No. of Days Daily Rate Cost
L
A
B
o
R

( C) Total for Labor -

D. Estimated Direct Cost (EDC ) aS A+B+C - - - = - = = = - - - - - - - o oo oo m oo o -
E. Indirect Cost/Mark-Up

LOCMas__ %WOfEDC - ------- - - o s s s oo oo e e oo oo

ii. Profit as of BWOFEDC - === -mmmmm e cm e e m e cmccc e mcmm e e m e

iii. Vat (12%) of(EDC + OCM + Profit) - = = = == = = = = = == o oo o oo e e e e e e oo o
F. Total COSt (D+E) == === === ccmccmccmc e ccmmc e eccmcc e mm e e oo -

Unit Cost

Submitted by:

Name and Signature of Authorized Representative



Supplier's Name :

Address

DETAILED ESTIMATE

Maintenance of Directional Signage for Ten (10) Ports (Sasa Port, Davao City; Ports of Babak and

Project : Tagpopongan, IGACOS, Davao Del Norte; Maco Port, Davao De Oro; Ports of Pantukan, Banaybanay,
Lupon, San Isidro, and Mati, Davao Oriental; and Malalag Port, Davao Occidental

Location :  Sasa Port, Davao City; Ports of Babak and Tagpopongan, IGACOS, Davao Del Norte; Maco Port, Davao De Oro; Ports of Pantukan,
Banaybanay, Lupon, San Isidro, and Mati, Davao Oriental; and Malalag Port, Davao Occidental

Item No. Description Quantity Unit Unit Cost
3.00 Replacement and Painting of ten (10) units concrete 10.00 unit
pedestal
Name and Description Quantity Unit Unit Price Amount

M
A
T
E
R
I
A
L
S

(A) Total for Materials -

Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
U
I
P
M
E
N
T
(B) Total for Equipment
Designation No. of Persons | No. of Days Daily Rate Cost

L
A
B
o
R

( C) Total for Labor -

D. Estimated Direct Cost (EDC ) aS A+B+C - - - = - = = = - - - - - - - o oo oo m oo o -
E. Indirect Cost/Mark-Up

LOCMas__ %WOfEDC - ------- - - o s s s oo oo e e oo oo

ii. Profit as of BWOFEDC - === -mmmmm e cm e e m e cmccc e mcmm e e m e

iii. Vat (12%) of(EDC + OCM + Profit) - = = = == = = = = = == o oo o oo e e e e e e oo o
F. Total COSt (D+E) == === === ccmccmccmc e ccmmc e eccmcc e mm e e oo -

Unit Cost

Submitted by:

Name and Signature of Authorized Representative



Supplier's Name :

Address

DETAILED ESTIMATE

Maintenance of Directional Signage for Ten (10) Ports (Sasa Port, Davao City; Ports of Babak and

Project : Tagpopongan, IGACOS, Davao Del Norte; Maco Port, Davao De Oro; Ports of Pantukan, Banaybanay,
Lupon, San Isidro, and Mati, Davao Oriental; and Malalag Port, Davao Occidental

Location :  Sasa Port, Davao City; Ports of Babak and Tagpopongan, IGACOS, Davao Del Norte; Maco Port, Davao De Oro; Ports of Pantukan,
Banaybanay, Lupon, San Isidro, and Mati, Davao Oriental; and Malalag Port, Davao Occidental

Item No. Description Quantity Unit Unit Cost
4.00 ngrlqatlon Qf ten (10) urpts G.l. post, frames with 10.00 unit
directional sign at both sides
Name and Description Quantity Unit Unit Price Amount

M
A
T
E
R
I
A
L
S

( A) Total for Materials -

Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
U
I
P
M
E
N
T
(B) Total for Equipment
Designation No. of Persons | No. of Days Daily Rate Cost

L
A
B
o
R

( C) Total for Labor -

D. Estimated Direct Cost (EDC ) aS A+B+C - - - = - = = = - - - - - - - o oo oo m oo o -
E. Indirect Cost/Mark-Up

LOCMas__ %WOfEDC - ------- - - o s s s oo oo e e oo oo

ii. Profit as of BWOFEDC - === -mmmmm e cm e e m e cmccc e mcmm e e m e

iii. Vat (12%) of(EDC + OCM + Profit) - = = = == = = = = = == o oo o oo e e e e e e oo o
F. Total COSt (D+E) == === === ccmccmccmc e ccmmc e eccmcc e mm e e oo -

Unit Cost

Submitted by:

Name and Signature of Authorized Representative



Supplier's Name :

Address

DETAILED ESTIMATE

Maintenance of Directional Signage for Ten (10) Ports (Sasa Port, Davao City; Ports of Babak and

Project : Tagpopongan, IGACOS, Davao Del Norte; Maco Port, Davao De Oro; Ports of Pantukan, Banaybanay,
Lupon, San Isidro, and Mati, Davao Oriental; and Malalag Port, Davao Occidental

Location :  Sasa Port, Davao City; Ports of Babak and Tagpopongan, IGACOS, Davao Del Norte; Maco Port, Davao De Oro; Ports of Pantukan,
Banaybanay, Lupon, San Isidro, and Mati, Davao Oriental; and Malalag Port, Davao Occidental

Item No. Description Quantity Unit Unit Cost
500 Construction Safety and Health Program (as required 1.00 lot
under Department Order No. 13)
Name and Description Quantity Unit Unit Price Amount

M
A
T
E
R
I
A
L
S

( A) Total for Materials -

Name and Capacity No. of Units No. of Days Daily Rate Cost
E
Q
U
I
P
M
E
N
T
(B) Total for Equipment
Designation No. of Persons | No. of Days Daily Rate Cost

L
A
B
o
R

( C) Total for Labor -

D. Estimated Direct Cost (EDC ) aS A+B+C - - - = - = = = - - - - - - - o oo oo m oo o -
E. Indirect Cost/Mark-Up

LOCMas 0% Of EDC == = = = = = = === = oo o o o oo e e oo oo m e oo oo

ii. Profit as of eI O e R R

iii. Vat (12%) of(EDC + OCM + Profit) - = = = == = = = = = == o oo o oo e e e e e e oo o
F. Total COSt (D+E) == === === ccmccmccmc e ccmmc e eccmcc e mm e e oo -

Unit Cost

Submitted by:

Name and Signature of Authorized Representative



