
Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                       
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                       

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Note: 
1. 0% for OCM and Profit on Item No. 1. Mobilization / Demobilization
2. 0% for OCM on Item No. 8. Construction Safety & Health Program (as required under DOLE D.O. No. 13)

Location : Sasa Port, Davao City 

Designation

Item No. Description

( C ) Total for Labor

Lot

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment

            1.00 Mobilization / Demobilization 1.00                 

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Underground Concrete Water Tank at Administrative Building, Sasa Port, Davao City  
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                      
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                      

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Location : Sasa Port, Davao City 

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Underground Concrete Water Tank at Administrative Building, Sasa Port, Davao City  

Item No. Description

           2.00 Demolition and Disposal Works of existing floor and wall 
tiles 245.65            

Designation

( C ) Total for Labor

sq.m.

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                      
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                      

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

Location : Sasa Port, Davao City 

Item No. Description

           3.00 Supply of equipment, material and labor for application 
of water proofing 245.65            sq.m.

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Underground Concrete Water Tank at Administrative Building, Sasa Port, Davao City  
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                      
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                      

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

Location : Sasa Port, Davao City 

Item No. Description

           4.00 Tiling Works 245.65            sq.m.

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Underground Concrete Water Tank at Administrative Building, Sasa Port, Davao City  
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                      
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                      

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Location : Sasa Port, Davao City 

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Underground Concrete Water Tank at Administrative Building, Sasa Port, Davao City  

Item No. Description

           5.00 Plumbing works including the restoration of existing 
pressure tank, pipe sleeve and other plumbing fixtures 1.00                lot

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                      
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                      

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Location : Sasa Port, Davao City 

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Underground Concrete Water Tank at Administrative Building, Sasa Port, Davao City  

Item No. Description

           6.00 Painting Works for steel plate manhole, under deck, steel 
ladder 134.00            sq.m.

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                      
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                      

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

Location : Sasa Port, Davao City 

Item No. Description

           7.00 Construction Safety and Health Program (as required 
under Department Order No. 13) 1.00                lot

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Maintenance of Underground Concrete Water Tank at Administrative Building, Sasa Port, Davao City  
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