
Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                       
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                       

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Location : Brgy. Central, Mati City, Davao Oriental

( C ) Total for Labor

sq.m.

Name and Description

( A ) Total for Materials

            1.00 
Supply, equipment, materials, labor, transportation, and 
supervision for General Pest Control Maintenance 
Program (GPCMP) at TMO-Mati.

280.24             

Name and Capacity

( B ) Total for Equipment

Project :  Pest Control for TMO-Mati Building Facilities at Mati Port, Mati City, Davao Oriental 

Designation

Item No. Description
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                      
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                      

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

( C ) Total for Labor

sq.m.

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment

Item No. Description

           2.00 
Supply, equipment, materials, labor, transportation, and 
supervision for Rat Control Maintenance Program 
(RCMP) at TMO-Mati.

280.24            

Designation

Location : Brgy. Central, Mati City, Davao Oriental

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Pest Control for TMO-Mati Building Facilities at Mati Port, Mati City, Davao Oriental 
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                      
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                      

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Pest Control for TMO-Mati Building Facilities at Mati Port, Mati City, Davao Oriental 
Location : Brgy. Central, Mati City, Davao Oriental

Item No. Description

           3.00 Supply of Labor, Materials, and Equipment for the 
Fabrication/Installation of Project Billboard 1.00                lot

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

  

-                      
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                      

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

Project :  Pest Control for TMO-Mati Building Facilities at Mati Port, Mati City, Davao Oriental 
Location : Brgy. Central, Mati City, Davao Oriental

Item No. Description

           4.00 Construction Safety and Health Program (as required 
under Department Order No. 13) 1.00                lot

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation
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