
Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                     
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                     

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Note: 
1. 0% for OCM and Profit on Item No. 1. Mobilization / Demobilization
2. 0% for OCM on Item No. 8. Construction Safety & Health Program (as required under DOLE D.O. No. 13)

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE

( C ) Total for Labor

Lot

Name and Description

( A ) Total for Materials

Project :
 Repainting of Twenty-Three (23) Rubber Dock Fender Accessories, Three (3) Mooring Dolphins, 265 Ln.M. 
Curbs, Road Signs Markers, and 186 Ln.M Perimeter Fence at Mati Port 

1.00                 

Name and Capacity

( B ) Total for Equipment

            1.01 Mobilization / Demobilization

Location : Mati City, Davao Oriental

Designation

Item No. Description
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as 0% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE
Project :

 Repainting of Twenty-Three (23) Rubber Dock Fender Accessories, Three (3) Mooring Dolphins, 265 Ln.M. 
Curbs, Road Signs Markers, and 186 Ln.M Perimeter Fence at Mati Port 

Location : Mati City, Davao Oriental

Item No. Description

           1.02 Construction Safety and Health Program (as required 
under Department Order No. 13) 1.00                lot

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

M
A
T
E
R
I
A
L
S

E
Q
U
I
P
M
E
N
T

L
A
B
O
R



Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE
Project :

 Repainting of Twenty-Three (23) Rubber Dock Fender Accessories, Three (3) Mooring Dolphins, 265 Ln.M. 
Curbs, Road Signs Markers, and 186 Ln.M Perimeter Fence at Mati Port 

Location : Mati City, Davao Oriental

Item No. Description

           2.01 
Restoration of Slotted Concrete Curbs and Surface 
Preparation of Rubber Dock Fender Accessories, Curbs, 
and Road Sign Markers

203.295          sq.m.

( C ) Total for Labor

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE
Project :

 Repainting of Twenty-Three (23) Rubber Dock Fender Accessories, Three (3) Mooring Dolphins, 265 Ln.M. 
Curbs, Road Signs Markers, and 186 Ln.M Perimeter Fence at Mati Port 

Location : Mati City, Davao Oriental

Item No. Description

           2.02 Repainting of Curbs, Perimeter Fence and Road Sign 
Markers 845.374          sq.m.

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor
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Quantity Unit Unit Cost

Quantity Unit Unit Price Amount

 

-                    
No. of Units No. of Days Daily Rate Cost

No. of Persons No. of Days Daily Rate Cost

-                    

 D.  Estimated Direct Cost ( EDC ) as A+B+C - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 E.  Indirect Cost/Mark-Up
      i. OCM as _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      ii. Profit as of _____% of EDC - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
      iii. Vat (12%) of( EDC + OCM + Profit) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -
 F.  Total Cost (D+E) - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 Unit Cost

Submitted by:

Name and Signature of Authorized Representative

Supplier's Name  : _________________________________________________________________________________

Address               :  ________________________________________________________________________________

DETAILED ESTIMATE
Project :

 Repainting of Twenty-Three (23) Rubber Dock Fender Accessories, Three (3) Mooring Dolphins, 265 Ln.M. 
Curbs, Road Signs Markers, and 186 Ln.M Perimeter Fence at Mati Port 

Location : Mati City, Davao Oriental

Item No. Description

           2.03 Repainting of Rubber Dock Fender Accessories 3.22                sq.m.

Name and Description

( A ) Total for Materials
Name and Capacity

( B ) Total for Equipment
Designation

( C ) Total for Labor

M
A
T
E
R
I
A
L
S

E
Q
U
I
P
M
E
N
T

L
A
B
O
R


