




NOTE ON PAINTING WORKS:

- FOR CONCRETE, APPLY ONE(1) COAT OF CONCRETE PRIMER PAINT, TWO(2) TOP COAT OF WATER-BASED PAINT.
- FOR METAL, APPLY ONE(1) COAT OF EPOXY PRIMER, TWO(2) COAT OF EPOXY ENAMEL PAINT.
- COLOR SUBJECT FOR PPA'S APPROVAL



NOTE:
NUMBER OF HINGES EACH GATE = 6 PCS
TOTAL NUMBER OF HINGES = 9 PCS

	PROJECT TITLE	PREPARED BY:	CHECKED BY:	REVIEWED BY:	RECOMMENDING APPROVAL:	CONFORME BY:	APPROVED BY:	SHEET CONTENT:	DATE:
	MAINTENANCE OF NORTHGATE BY SUPPLY AND INSTALLATION OF TEMPORARY GATE	JOSE CARLITO Y. BRIONES JR. DRAFTSMAN II (COS)	RYAN L. BADAJOS SENIOR ENGINEER A	MARIA VIVIEN M. TANCO PRINCIPAL ENGINEER A	EDELPETER L. DE LA ROSA ACTING ESD MANAGER	JULIE S. BONTIA ACTING PPD MANAGER	ATTY. CESAR M. DATAYA PORT MANAGER	1. DETAIL OF PEDESTAL (P-1) 2. TOP OF PEDESTAL (P-1) 3. BLOW UP DETAIL OF PEDESTAL 4. EXISTING GATE HINGE BLOW UP DETAIL	3/5



1. FOR CONCRETE, APPLY ONE(1) COAT OF CONCRETE PRIMER PAINT, TWO(2) TOP COAT OF WATER-BASED PAINT.
2. FOR METAL, APPLY ONE(1) COAT OF EPOXY PRIMER, TWO(2) COAT OF EPOXY ENAMEL PAINT.
3. COLOR SUBJECT FOR PPA'S APPROVAL

	PROJECT TITLE	PREPARED BY:	CHECKED BY:	REVIEWED BY:	RECOMMENDING APPROVAL:	CONFORME BY:	APPROVED BY:	SHEET CONTENT:	DATE:
	MAINTENANCE OF NORTHGATE BY SUPPLY AND INSTALLATION OF TEMPORARY GATE	 JOSE CARLITO Y. BRIONES JR. DRAFTSMAN II (COS)	 RYAN L. BADAJOS SENIOR ENGINEER A	MARIA VIVLEN M. TANCO PRINCIPAL ENGINEER A	EDELPETER L. DE LA ROSA ACTING ESD MANAGER	JULIE S. BONTIA ACTING PPD MANAGER	ATTY. CESAR M. DATAYA PORT MANAGER	1. DETAIL OF CYCLONE FENCE #1 2. DETAIL OF CYCLONE FENCE #2 3. DETAIL OF EXISTING HALF CONCRETE FENCE 4. CYCLONE FENCE DETAIL 5. FENCE DETAIL	4/5
	LOCATION								

1. APPLY TWO(2) COAT OF EPOXY ENAMEL PAINT.

