APPROVED AGENCY ESTIMATE

PROJECT: Supply of materials, labor, and equipment for the Rehabilitation of Dilapidated Admin. Building Ground

Floor Tiles and Comfort Room Ceiling, Plumbing Fixtures and Amenities, Port of Zamboanga, Zamboanga City
Duration: 45 Calendar Days

Item Description Unit Qty Unit Cost Amount
A | Other General Requirements
I Removal and Disposal Works Sq.m 289.20
B | Electrical and Plumbing Works
Il.a | Plumbing works lot 1.00
Il.b | Urinals sets 2.00
ll.c | Water Closet sets 4.00
Il.d | Shower Set sets 2.00
Il.e | Lavatory ' sets 5.00
I.f | Floor Drain sets 8.00
It | Electrical Works E-Units 28.00
C Finishing and Other Civil Works
Ceiling
IV.a | Ceiling Work m? 21.37
IV.b | Painting Works (Ceiling) m? 21.37
Floor & Wall Tile Works
V.a | Comfort Room Tiling works m? 119.41
V.b | Hallway and other areas Tiling Works m? 144.66
Furnishings
Vi Cabinets, Partition Stalls and Mirrors lot 2.00
Doors and Windows
Vil.a | Wooden Panel Doors sets 2.00
Vil.b | PVC Doors sets 2.00
UPVC Awning Windows sets 2.00
UPVC Casement Windows set 1.00
Masonry
VIIl | Plain & Reinforced concrete cu.m 0.18
IX | Concrete Hollow Block (CHB) wall sq.m 8.32
X Construction Safety and Health Program lot 1.00
A | MATERIAL COST
B LABOR COST
C EQUIPMENT
D | DIRECTCOST(A+B+C)
E 0.C.M. (12% OF D)
F PROFIT (10% OF D)
G 12% VAT
H | TOTALPROJECTCOST(D+E+F+G)
<Php836,174.25

Note: Based from the approved program of works and drawings




SITE LOCATION PLAN

THIS SITE

BILATATION OF DILAPIDATED AD

BUILDING GROUND FLOOR.

COMFORT ROOM CEILIN
FIXTURES & AMEN

‘SUMMARY OF SCOPE OF WORK:
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