APPROVED AGENCY ESTIMATE

PROJECT: Supply of materials, labor, and equipment for the Repair and Maintenance of Concrete Curb at Marginal

Wharf, Port of Zamboanga, Zamboanga City
Duration: 40 Calendar Days :

Note: Based from the approved program of works and drawings

Description

Unit

Qty

Unit Cost

Amount

Other General Requirements

Removal and Disposal Works

L.m

390.55

Construction Safety and Health Program
Equipment: 1 lot - Basic and Specialized Personal Protective
Equipment (PPE)

CD

40

Plain and Reinforced Concrete Works

Structural Concrete (28days 3000PSI)
Materials: Gravel, Sand, Portland Cement, & Others

44.62

Reinforcing Steel (Deformed Grade 40)
Materials: Reinforcing Steel Bars Deformed Grade 40, #16 Gl Tie
Wire, and others.

2,605.00

Formworks, Falseworks and Scaffoldings
Materials: Ordinary Plywood — 3 Uses, Coco Lumber — 3 Uses,
Assorted Common Wire Nails, and Others

235.89

MATERIAL COST

LABOR COST

EQUIPMENT .

DIRECT COST (A +B +C)

0.C.M. (12% OF D)

PROFIT (10% OF D)

12% VAT

IO mM mMOlO|®m >

TOTALPROJECT COST(D+E+F+G) -

<Php995,055.28




