PHILIPPINE
PORTS
AUTHORITY ===,
BAGONG PILIPINAS

LIST OF PROJECTS
(Annex A)

1. MAINTENANCE OF PSD OFFICE, PORT OF DAPITAN, DAPITAN CITY,
ZAMBOANGA DEL NORTE
Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 999,931.00
Project Duration: 63 calendar days

2. MAINTENANCE OF PASSENGER TERMINAL OFFICE BUILDING, PORT OF
DAPITAN, DAPITAN CITY, ZAMBOANGA DEL NORTE
Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 999,870.00
Project Duration: 120 calendar days

3. MAINTENANCE/REPAINTING OF PPD BUILDING, PORT OF DAPITAN,
DAPITAN CITY, ZAMBOANGA DEL NORTE
Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 998,418.00
Project Duration: 95 calendar days

4. MAINTENANCE OF WATER SUPPLY AT PTB 2 AND OLD PM’S QUARTER,
PORT OF DAPITAN, ZAMBOANGA DEL NORTE
Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 994,720.00
Project Duration: 100 calendar days

5. MAINTENANCE OF CANOPIES AT TMO-SINDANGAN, PORT OF SINDANGAN,
ZAMBOANGA DEL NORTE
Project Location: Port of Sindangan, Sindangan, Zamboanga del Norte
Approved Budget of Contract: P 999,984.00
Project Duration: 105 calendar days

6. MAINTENANCE OF TMO SINDANGAN WATERLINE/SYSTEM AND
ELECTRICAL WIRING, PORT OF SINDANGAN, SINDANGAN, ZAMBOANGA
DEL NORTE
Project Location: Port of Sindangan, Sindangan, Zamboanga del Norte
Approved Budget of Contract: P 996,491.00
Project Duration: 129 calendar days
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