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LIST OF PROJECTS
(Annex A)

. MAINTENANCE/ RE-WIRING OF ACU’S ELECTRICAL SYSTEM OF BUILDING
FACILITIES CONNECTING GENSET 1, PORT OF DAPITAN

Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 981,231.00

Project Duration: 80 calendar days

. MAINTENANCE/ RE-WIRING OF ACU’S ELECTRICAL SYSTEM OF BUILDING

FACILITIES CONNECTING GENSET 2, PORT OF DAPITAN

Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 999,406.75

Project Duration: 85 calendar days

. MAINTENANCE OF ELECTRICAL SYSTEMS / TWO GENERATOR SETS LINE,
PORT OF DAPITAN

Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 998,967.00

Project Duration: 85 calendar days

. MAINTENANCE/REPLACEMENT OF DAMAGED STEEL GRATING TO
CONCRETE GRATING, PORT OF DAPITAN

Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 999,600.00

Project Duration: 100 calendar days

. MAINTENANCE OF PTOB ENTRANCE/ EXIT GATE

Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 999,047.00
Project Duration: 95 calendar days

. MAINTENANCE OF MALE & FEMALE COMFORT ROOMS AT 2"° FLOOR OF
ADMIN BLDG. AND 15T AND 2"° FLOOR OF PSD OFFICE BLDG., PORT OF
DAPITAN

Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 999,591.00

Project Duration: 90 calendar days

. MAINTENANCE OF PERIMETER FENCE AND PORT LIGHTING SYSTEM/

FIXTURES INCLUDING TOWER LIGHT

Project Location: Port of Sindangan, Sindangan, Zamboanga del Norte
Approved Budget of Contract: P 976,697.00

Project Duration: 90 calendar days

Port Management Office of Zamboanga Del Norte
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8. MAINTENANCE OF CONCRETE CURB AND MOORING BOLLARD
INCLUDING REPAINTING OF BERTH IDENTIFICATION
Project Location: Port of Sindangan, Sindangan, Zamboanga del Norte
Approved Budget of Contract: P 970,985.00
Project Duration: 73 calendar days

Prepared by:

ENGR. ARYXEL D. CANTILA

Head, BAC Secretariat
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