



PHILIPPINE
PORTS
AUTHORITY



LIST OF PROJECTS (Annex A)

1. **MAINTENANCE/ RE-WIRING OF ACU'S ELECTRICAL SYSTEM OF BUILDING FACILITIES CONNECTING GENSET 1, PORT OF DAPITAN**
Project Location: **Port of Dapitan, Dapitan City, Zamboanga del Norte**
Approved Budget of Contract: **P 981,231.00**
Project Duration: **80 calendar days**
2. **MAINTENANCE/ RE-WIRING OF ACU'S ELECTRICAL SYSTEM OF BUILDING FACILITIES CONNECTING GENSET 2, PORT OF DAPITAN**
Project Location: **Port of Dapitan, Dapitan City, Zamboanga del Norte**
Approved Budget of Contract: **P 999,406.75**
Project Duration: **85 calendar days**
3. **MAINTENANCE OF ELECTRICAL SYSTEMS / TWO GENERATOR SETS LINE, PORT OF DAPITAN**
Project Location: **Port of Dapitan, Dapitan City, Zamboanga del Norte**
Approved Budget of Contract: **P 998,967.00**
Project Duration: **85 calendar days**
4. **MAINTENANCE/REPLACEMENT OF DAMAGED STEEL GRATING TO CONCRETE GRATING, PORT OF DAPITAN**
Project Location: **Port of Dapitan, Dapitan City, Zamboanga del Norte**
Approved Budget of Contract: **P 999,600.00**
Project Duration: **100 calendar days**
5. **MAINTENANCE OF PTOB ENTRANCE/ EXIT GATE**
Project Location: **Port of Dapitan, Dapitan City, Zamboanga del Norte**
Approved Budget of Contract: **P 999,047.00**
Project Duration: **95 calendar days**
6. **MAINTENANCE OF MALE & FEMALE COMFORT ROOMS AT 2ND FLOOR OF ADMIN BLDG. AND 1ST AND 2ND FLOOR OF PSD OFFICE BLDG., PORT OF DAPITAN**
Project Location: **Port of Dapitan, Dapitan City, Zamboanga del Norte**
Approved Budget of Contract: **P 999,591.00**
Project Duration: **90 calendar days**
7. **MAINTENANCE OF PERIMETER FENCE AND PORT LIGHTING SYSTEM/ FIXTURES INCLUDING TOWER LIGHT**
Project Location: **Port of Sindangan, Sindangan, Zamboanga del Norte**
Approved Budget of Contract: **P 976,697.00**
Project Duration: **90 calendar days**

**8. MAINTENANCE OF CONCRETE CURB AND MOORING BOLLARD
INCLUDING REPAINTING OF BERTH IDENTIFICATION**

Project Location: **Port of Sindangan, Sindangan, Zamboanga del Norte**

Approved Budget of Contract: **P 970,985.00**

Project Duration: **73 calendar days**

Prepared by:



ENGR. ARYXEL D. CANTILA

Head, BAC Secretariat