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1. MAINTENANCE OF MATERIALS RECOVERY FACILITY (MRF) AND
HAZARDOUS STORAGE AREA, AT THE PORT OF DAPITAN, SINDANGAN,
AND LILOY, ZAMBOANGA DEL NORTE
Project Location: Port of Dapitan, Sindangan, and Liloy, Zamboanga del Norte
Approved Budget of Contract: P 999,245.00
Project Duration: 90 calendar days

2. MAINTENANCE OF CONCRETE FENDER BLOCK FOR CYLINDRICAL
FENDER BASE, PORT OF DAPITAN

Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 999,500.00
Project Duration: 103 calendar days

3. MAINTENANCE OF BACK-UP AREA, PORT OF LAMAO, LILOY, ZAMBOANGA
DEL NORTE

Project Location: Port of Lamao, Liloy, Zamboanga del Norte
Approved Budget of Contract: P 999,800.00
Project Duration: 50 calendar days

4. MAINTENANCE OF POWERHOUSE BUILDING, PORT OF LAMAO, LILOY
Project Location: Port of Lamao, Liloy, Zamboanga del Norte
Approved Budget of Contract: P 999,586.00
Project Duration: 76 calendar days
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