DETAILED COST ESTIMATES

DERIVATION OF COST DATE: March 12, 2018
UNIT COST/SET: Php 6,869.09
ITEM OF WORK : ASSUMED QUANTITY: 10.78 cu.m
ITEM NO: 1.00 Excavation works
WORK DESCRIPTION: a.
b.
DESCRIPTION/COMPUTATION UNIT QUANTITY UNIT‘ COST AMOUNT
(VAT not included)
A. MATERIAL COST
0.00
Sub-Total Php 0.00
B. LABOR ( Designation of personnel ) No. of men No. of Days Man-Days Rate/Day Amount
Foreman 1 2 2 650.00 1,300.00
Laborer 2 2 4 350.00 1,400.00
Sub-Total Php| 2,700.00
C.EQUIPMENT RENTAL Quantity No. of Days | Equipment-Days Rate/Day Amount
Name,Capacity, and HP Rating of Equipment (VAT not included)
Backhoe,wheel mounted,0.50cu.m cap,101hP 1 2 2 16,808.00 33,616.00
Dumptruck,(6-8.99 cu.yd.),220 HP 1 2 2 8,288.00 16,576.00
Sub-Total Php  50,192.00
D. ESTIMATED DIRECT COST (TOTAL) Php| 52,892.00
D.1_Mob./ Demo. ( 1% of EDC ) 0.00
E. MARK-UPS Php| 13,223.00
1. Overhead, Contingencies, Miscellaneous 15% of EDC Php|7,933.80
2, Contractor's Profit, 0% Php|5,289.20
Php| 66,115.00
F. VAT 12% of ( EDC+ Mark-ups) Php|7,933.80
Php| 7,933.80
G.TOTAL COST OF WORK ITEM Php| 74,048.80
H.UNIT COST {Total Cost of Work Item / Assumed Quantity) Php| 6,869.09
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