DETAILED COST ESTIMATES

DERIVATION OF COST DATE: July 9, 2018
UNIT COST/SET: Php 90.73
ITEM OF WORK : ASSUMED QUANTITY: 586.00 kg.
ITEM NO: 2.00 Rebar Works Footing and Pedestal j
WORK DESCRIPTION: a.
b.
(e
d.
DESCRIPTION/COMPUTATION UNIT QUANTITY UNIT COST AMOUNT
(VAT not included)
A. MATERIAL COST
1. 10mm x 6m Deformed Bars kg 586.00 55.00 32,230.00
2. #16 Gl Tie Wire kg 5 100.00 500.00
Sub-Total Php| 32,730.00
B. LABOR ( Designation of personnel ) No. of men No. of Days Man-Days Rate/Day Amount
Foreman 1 1 1 650.00 650.00
Steelman 1 1) 1 450.00 450.00
Sub-Total > Php| 1,100.00
C.EQUIPMENT RENTAL Quantity No. of Days | Equipment-Days Rate/Day Amount
Name,Capacity, and HP Rating of Equipment (VAT not included)
Rebar Bender, up to 25mm,3-phase 1 1 1 2,812.00 2,812.00
Rebar Cutter, 20mm,1-phase 1 1 1 1,336.00 1,336.00
Sub-Total Php  4,148.00
D. ESTIMATED DIRECT COST (TOTAL) Php| 37,978.00
D.1_Mob./ Demo. ( 1% of EDC ) 0.00
E. MARK-UPS Php| 9,494.50
1. Overhead, Contingencies, Miscellaneous 15% of EDC Php|5,696.70
2. Contractor's Profit, 10% Php|3,797.80
Php| 47,472.50
F. VAT 12% of ( EDC+ Mark-ups) Php|5,696.70
Php 5,696.70
G.TOTAL COST OF WORK ITEM Php| 53,169.20
H.UNIT COST (Total Cost of Work Item / Assumed Quantity) Php 90.73
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