DETAILED COST ESTIMATES

Date
. EMERGENCY REPAIR OF RIPRAP
Project:
Location: Port Of Lamao, Liloy, Zamboanga del Norte
ltem of Work Unit Quantity | Unit Cost Amount

Demolition of CHB Fence, affected pavement and

ltem 1.1 Disposal of Surplus Materials to pave way for the cu.m 7.00
delivery of construction materials

ltem 1.2 Supply,deliver and placement of rocks with grout cu.m 81.00
Supply and install reinforcing steel bars for concrete

ltem 1.3 toppings kg 239.00

ltem 1.4 Supply and place concrete toppings(3,500 PSI) cu.m 4.46

ltem 2.1 Excavation and Clearing Works cu.m 3.00
Rebar Works for the reconstruction of CHB Fence

ltem 2.2 arigl Bl kg 263.00
Concreting Works for CHB Fence and Concrete

ltem 2.3 Pavamoit cu.m 5.12

item 2.4 Masonry Works for the CHB Fence sg.m 11.00

Item 2.5 Supply, Deliver & Installation of Barbed Wire m 133.20

Iltem 2.6 Painting Works for the CHB Fence sg.m 9.00

TOTAL BID PRICE
In Words :

Authorized Signature / Contractor

Name of Construction Firm




