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1. MAINTENANCE OF CARGO SHED, PORT OF DAPITAN, DAPITAN CITY,
ZAMBOANGA DEL NORTE
Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 999,769.00
Project Duration: 60 calendar days

2. MAINTENANCE OF ADMINISTRATIVE LOBBY, PORT OF DAPITAN,
DAPITAN CITY, ZAMBOANGA DEL NORTE
Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 999,992.00
Project Duration: 93 calendar days

3. MAINTENANCE/ REPAINTING OF CHB PERIMETER FENCE, PORT OF
DAPITAN, DAPITAN CITY, ZAMBOANGA DEL NORTE
Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 999,854.00
Project Duration: 75 calendar days
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