



PHILIPPINE
PORTS
AUTHORITY



LIST OF PROJECTS (Annex A)

1. **MAINTENANCE OF CONCRETE CURB AND MOORING BOLLARD INCLUDING REPAINTING OF BERTH IDENTIFICATION, PORT OF DAPITAN, DAPITAN CITY, ZAMBOANGA DEL NORTE**
Project Location: **Port of Dapitan, Dapitan City, Zamboanga del Norte**
Approved Budget of Contract: **P 999,650.87**
Project Duration: **77 calendar days**
2. **MAINTENANCE OF CONCRETE CURB AND MOORING BOLLARD INCLUDING REPAINTING OF BERTH IDENTIFICATION, PORT OF LAMAO, LILOY, ZAMBOANGA DEL NORTE**
Project Location: **Port of Lamao, Liloy, Zamboanga del Norte**
Approved Budget of Contract: **P 996,666.17**
Project Duration: **86 calendar days**
3. **MAINTENANCE OF PORT LIGHTING SYSTEM/ FIXTURES INCLUDING TOWER LIGHTS, PORT OF DAPITAN, DAPITAN CITY, ZAMBOANGA DEL NORTE**
Project Location: **Port of Dapitan, Dapitan City, Zamboanga del Norte**
Approved Budget of Contract: **P 998,754.15**
Project Duration: **106 calendar days**
4. **MAINTENANCE OF FLOOD LIGHTS, HIGHMAST TOWER AND REPAIR OF PERIMETER FENCE, PORT OF DAPITAN, DAPITAN CITY, ZAMBOANGA DEL NORTE**
Project Location: **Port of Dapitan, Dapitan City, Zamboanga del Norte**
Approved Budget of Contract: **P 997,852.99**
Project Duration: **127 calendar days**
5. **REPAINTING AND REBLOCKING OF EXISTING CARGO SHED AT PORT OF DAPITAN, DAPITAN CITY, ZAMBOANGA DEL NORTE**
Project Location: **Port of Dapitan, Dapitan City, Zamboanga del Norte**
Approved Budget of Contract: **P 999,958.20**
Project Duration: **45 calendar days**
6. **MAINTENANCE/ REPAINTING OF OLD/ FADED ROOFING FOR PASSENGER PASSAGEWAY, VEHICLE PARKING, PASSENGER WAITING AREA, GATE COMPLEX, AND VARIOUS BUILDINGS, PORT OF DAPITAN, DAPITAN CITY, ZAMBOANGA DEL NORTE**
Project Location: **Port of Dapitan, Dapitan City, Zamboanga del Norte**
Approved Budget of Contract: **P 999,857.00**
Project Duration: **38 calendar days**

Prepared by:


ENGR. ARYXEL D. CANTILA
Head, BAC Secretariat