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1. MAINTENANCE OF CONCRETE CURB AND MOORING BOLLARD INCLUDING
REPAINTING OF BERTH IDENTIFIPCATION, PORT OF DAPITAN, DAPITAN CITY,
ZAMBOANGA DEL NORTE
Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 999,650.87
Project Duration: 77 calendar days

2. MAINTENANCE OF CONCRETE CURB AND MOORING BOLLARD INCLUDING
REPAINTING OF BERTH IDENTIFICATION, PORT OF LAMAO, LILOY, ZAMBOANGA
DEL NORTE
Project Location: Port of Lamao, Liloy, Zamboanga del Norte
Approved Budget of Contract: P 996,666.17
Project Duration: 86 calendar days

3. MAINTENANCE OF PORT LIGHTING SYSTEM/ FIXTURES INCLUDING TOWER
LIGHTS, PORT OF DAPITAN, DAPITAN CITY, ZAMBOANGA DEL NORTE
Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 998,754.15
Project Duration: 106 calendar days

4. MAINTENANCE OF FLOOD LIGHTS, HIGHMAST TOWER AND REPAIR OF
PERIMETER FENCE, PORT OF DAPITAN, DAPITAN CITY, ZAMBOANGA DEL NORTE
Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 997,852.99
Project Duration: 127 calendar days

5. REPAINTING AND REBLOCKING OF EXISTING CARGO SHED AT PORT OF
DAPITAN, DAPITAN CITY, ZAMBOANGA DEL NORTE
Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 999,958.20
Project Duration: 45 calendar days

6. MAINTENANCE/ REPAINTING OF OLD/ FADED ROOFING FOR PASSENGER
PASSAGEWAY, VEHICLE PARKING, PASSENGER WAITING AREA, GATE COMPLEX,
AND VARIOUS BUILDINGS, PORT OF DAPITAN, DAPITAN CITY, ZAMBOANGA DEL
NORTE
Project Location: Port of Dapitan, Dapitan City, Zamboanga del Norte
Approved Budget of Contract: P 999,857.00
Project Duration: 38 calendar days
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