



BAGONG PILIPINAS

BID BULLETIN NO. 1



PLARIDEL PORT DEVELOPMENT/IMPROVEMENT PROJECT (PHASE II), PORT OF PLARIDEL SIAIN, QUEZON

T O : All Prospective Bidders
: Members, HO-BAC-EP
: Others Concerned

Relative to the Bid Documents posted in the PPA and PhilGEPS websites for the above project on 04 September 2026, please be informed of the following amendments thereto, as follows:

**I. ON THE MINIMUM MAJOR EQUIPMENT REQUIREMENTS
(BQ -16, BOQ and Attachments, (Annex 3 – Minimum Equipment
Requirements)**

“1 unit/s Dump Truck (10 Tons net capacity, minimum), owned/leased

**2 unit/s Transit Mixer (10 Tons net capacity, minimum),
owned/leased”**

II. ON THE CHECKLIST OF BIDDING DOCUMENTS

“TECHNICAL DOCUMENTS

© xxx xxx xxx

a. Same Major Categories of Work

- 1. Pile Driving Works (Offshore)**
- 2. Reinforced Concrete Works**
- 3. Rockworks (50-1,000 kg./pc)**
- 4. Placing of fill materials**
- 5. Construction of Concrete Pavement**

b. Experience Record on Similarly Completed Projects

- 1. Pile Driving Works (Offshore)(2,895 l.m.)**
- 2. Reinforced Concrete Works (1,302 cu.m.)**
- 3. Rockworks (50-1,000 kg./pc)(13,149 cu. m.)**
- 4. Placing of fill materials (10,704 cu.m.)**
- 5. Construction of Concrete Pavement
(1,810 sq. m.)**

Issued this 14th day of September 2026.

for : 
MARK JON S. PALOMAR
Chairperson, HO-BAC-EP