



**SUPPLEMENTAL/BID BULLETIN
ADDENDUM No. 01-2019**

TO : All Prospective Bidders
Members, BAC
Others Concerned

SUBJECT : Relocation/Reconstruction of PMO Storage Facility and Public
Comfort Room at Port of Lamao, Limay, Bataan

Please be informed on the correct items on Bill of Quantities/Scope of Work for the above project:

BILL OF QUANTITIES					
Relocation/Reconstruction of PMO-Storage Facility and Public Comfort Room at Port of Lamao, Limay, Bataan					
<i>Name of Project</i>					
ITEM # 11 Painting Works					
ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
11.01	Painting of PMO Storage Area, Movable Covered Walk, Parking Shed and Parking signages	sq.m.	571.57		
SUB-TOTAL FOR ITEM NO. 11					
ITEM # 12 Tile Works					
ITEM NO.	DESCRIPTION OF WORK	UNIT	QUANTITY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
12.01	Tile laying on floors and walls of Public Comfort Rooms	sq.m.	49.76		
SUB-TOTAL FOR ITEM NO. 12					

All other items remain the same.

Issued this 10th day of September 2019

GUALBERTO E. ANGELES
Chairperson, BAC