



PORT MANAGEMENT OF BATANGAS – BIDS AND AWARDS COMMITTEE (PMOB-BAC)

SUPPLEMENTAL / BID BULLETIN NO. 01-2021

**Repair/Repainting of Perimeter Lighting System Incl. Perimeter Fence
at Northwest Side of Phase 2, Port of Batangas, Batangas City**

Notice To : All Prospective Contractors
: Members, PMOB-BAC
: Others Concerned

This refers to the Invitation to Bid (ITB) for the project: **Repair/Repainting of Perimeter Lighting System Incl. Perimeter Fence at Northwest Side of Phase 2, Port of Batangas, Batangas City (Reference No. PMOB – R & M 2021 - 03)** which was posted at PhilGEPS website, PPA website and PMO Batangas Bulletin Board, please be informed that the corrected contract duration for the above-stated project is **90 CALENDAR DAYS** instead of 120 calendar days.

Issued this 14th day of September 2021.

THE BIDS AND AWARDS COMMITTEE


JEFREN P. PANGANIBAN
Chairperson