



ERRATUM / SUPPLEMENTAL/BID BULLETIN NO. 1

CANCELLATION OF THE PROCUREMENT FOR:

"Repair of Covered Walkway at Iloilo Fastcraft and RoRo Terminal"

NOTICE TO: All Contractor-Applicants
All Concerned

This Supplemental/Bid Bulletin (Addendum No. 3) is issued to **CANCEL** the published procurement with project titles: **"Repair of Covered Walkway at Iloilo Fastcraft and RoRo Terminal"** as per PPA Board Resolution No. 3178


WHEREAS, for the consistency reasons, Management, through the General Managers, suggested that the authority of the Port Managers for procurements, and contracts be limited to One Million Pesos (Php 1,000,000.00).

This erratum/ bid supplemental/bid bulletin supplant and CANCEL the published projects for procurement previously advertised/posted.

For guidance and information of all concerned

Issued this 19th day of May 2023.


ENGR. JERRY P. ABELLO
Chairman, PPA PNG BAC



Note: Project already included in Bid Bulletin No. 3 of the project Repair of Old Field Office at Fort San Pedro Terminal

JPA.jal/rmbt
Cc. Philgeps/PPA Web/Prospective Bidders

PORT MANAGEMENT OFFICE – PANAY / GUIJARAS

PPA Administrative Building, Brgy. Loboc, Lapaz, Iloilo City, 5000 Philippines

Tel. Nos.: (033) 337-77-91 to -93; Fax No.: (033) 337-69-45

Website: <http://www.ppa.com.ph>

PMO E-Mail Address: pmo_panay/guijaras@ppa.com.ph / pmoilo@yahoo.com.ph