



ERRATUM / BID BULLETIN NO. 1

Correction on the procurement charges year for:
“Maintenance of Office Partition Walls (Selective) at the Admin Building”
“Maintenance of Admin Building Interior Walls, PMO Panay/Guimaras.”


NOTICE TO: All Contractor-Applicants
All Concerned

This Supplemental/Bid Bulletin is issued to CORRECT the published funding year for the source of funds for the following projects: ***“Maintenance of Office Partition Walls (Selective) at the Admin Building”*** and ***“Maintenance of Admin Building Interior Walls, PMO Panay/Guimaras.”*** The funding year has been updated from PPA Corporate Funds R/M 2020 to R/M 2024.


This bulletin serves as an official amendment, replacing and CORRECTING the previously advertised funding year for the source of funds related to the Repair and Maintenance (R/M) of the aforementioned projects.

This notice is issued for the guidance and information of all concerned.

Issued this 15th day of October 2024.


ENGR. JERRY P. ABELLO
Chairman, PPA PNG BAC

JPA:jal/rmbt
Cc: Philgeps/PPA Web/Prospective Bidders



PORT MANAGEMENT OFFICE – PANAY / GUIMARAS

PPA Administrative Building, Brgy. Loboc, Lapaz, Iloilo City, 5000 Philippines

Tel. Nos.: (033) 337-77-91 to -93; Fax No.: (033) 337-69-45

Website: <http://www.ppa.com.ph>

PMO E-Mail Address: pmo_panay@ppa.com.ph / pmoil@yahoo.com.ph