



SUPPLEMENTAL BID BULLETIN NO. 1

Waterproofing of Roof Deck at Port Operations Building, Port of Dumaguete, Dumaguete City (RM-NOS-01-23)

Subject: **AMENDMENT AND/OR CLARIFICATION TO THE BIDDING DOCUMENTS**

PMO-Negros Oriental/Siquijor Bids and Awards Committee (PMO-NOS BAC) respectfully informing interested contractors of the amendment and/or clarification on the Bidding Documents of the project *Waterproofing of Roof Deck at Port Operations Building, Port of Dumaguete, Dumaguete City (RM-NOS-01-23)* which was posted in PhilGEPS and PPA Website on May 26, 2023, as follows:

1. Terms of Reference

ORIGINAL	AMENDMENT/CLARIFICATION
10. Warranty of the works shall be a period of Six (6) months from the date of acceptance by the PMO-NOS.	10. Warranty of the works shall be a period of One (1) year from the date of acceptance by the PMO-NOS.

The above-mentioned amendment and/or clarification have been duly discussed, deliberated and resolved by the PMO-NOS BAC. The said amendment and/or clarification are presented during the Pre-bid Conference held on June 2, 2023 at the Conference Room of PMO – Negros Oriental/Siquijor.

In compliance with Republic Act No. 9184 and its 2016 Revised Implementing Rules and Regulations, the amendment and/or clarification provided therein shall form an integral part of the pertinent Bidding Documents and related contract. Further, interested contractors shall be bound by the terms and conditions set forth, otherwise any nonconformity thereof shall consider the bid as **nonresponsive** and shall result to the **disqualification and/or rejection** of the contractor's price quotation.

For the information and guidance of all concerned.

Issued this 6th day of June 2023 at Dumaguete City.

(SGD) ATTY. JENLYN B. MEDIANA-ARENASA
Chairperson
Bids and Awards Committee