



**Emergency Repair of Damaged RORO Ramp 3 & 4, Port of Balingoan,
Balingoan, Misamis Oriental**

**SUPPLEMENTAL BID BULLETIN NO. 04 2019
(AMENDMENTS/ADDENDUM)**

TO : All Prospective Bidders
 : Member, PMO-MOC-BAC
 : Others Concerned

Relative to the Invitation to Bid of the above project which was posted in the PPA and PhilGEPS websites on August 26, 2019, issued by the Port Management Office of Misamis Oriental/Cagayan de Oro Bids and Awards Committee (PMO-MOC-BAC), please be respectfully informed of the following Amendment/Addendum on the Invitation to Bid, Item No. 1 as follows:

ORIGINAL	AMMENDMENT/ADDENDUM
<p>1. The Philippine Ports Authority, PMO Misamis Oriental / Cagayan de Oro, through its Corporate Budget for CY 2019 intends to apply the sum of ₱17,107,302.74, being the Approved Budget for the Contract (ABC) to payments under the contract for the <i>Emergency Repair of Damaged RORO Ramp 3 & 4, Port of Balingoan, Balingoan, Misamis Oriental</i>. Bids received in excess of the ABC shall be automatically rejected at bid opening.</p>	<p>1. The Philippine Ports Authority, PMO Misamis Oriental / Cagayan de Oro, through its Corporate Budget for CY 2019 intends to apply the sum of ₱16,334,925.00, being the Approved Budget for the Contract (ABC) to payments under the contract for the <i>Emergency Repair of Damaged RORO Ramp 3 & 4, Port of Balingoan, Balingoan, Misamis Oriental</i>. Bids received in excess of the ABC shall be automatically rejected at bid opening.</p>

For your information and guidance.

RUBY MARIA O. GUMAPON
 Chairperson, PMO-MOC-BAC
 Date: August 30, 2019