



## SUPPLEMENTAL / BID BULLETIN NO.1

### ZAM-PGEPSCS-02-2018(EP) / NRP-ZBO-01-18 Repair of Grouted Riprap including Repair of Potholes and Fence at Road Approach, Port of Ipil, TMO-Zamboanga Sibugay

To : All Prospective Contractors  
: Members, BAC for Engineering Projects  
: Others Concerned

Relative to the publication of the bidding documents for the above-mentioned project, please be informed of the amended item in the prescribed Bill of Quantities:

Original

*Item VI: Supply of labor, materials, and equipment for the Supply & Place-In Aggregate Base Course (Item 200)*

Amended

*Item VI: Supply of labor, materials, and equipment for the Supply & Place-In Aggregate Base Course (Item 201)*

Issued this 19<sup>th</sup> day of October 2017.

THE BIDS AND AWARDS COMMITTEE:

By:

  
**ENGR. JOHNSON D. KHO**  
Chairperson, PMO-ZAMBOANGA-BAC

Cc: Prospective Bidders