



SUPPLEMENTAL / BID BULLETIN NO.1

ZAM-PGEPSCS-03-2018 (EP2) / NRP-ZBO-03-18
Repair of Drainage System (along Perimeter Fence Market Side)
and Fence, Port of Zamboanga, Zamboanga City

To : All Prospective Contractors
 : Members, PMO-ZAMBOANGA-BAC
 : Others Concerned

Relative to the publication of the bidding documents for the above-mentioned project, please be informed of the amended requirements, as follows:

A. BILL OF QUANTITIES (Prescribed Form)

ITEM No.	AMENDED
Item XI: Supply of labor, materials, and equipment for the Painting Works - 1,738.40 sq.m.	Item IX: Supply of labor, materials, and equipment for the Painting Works - 1,738.40 sq.m.
Item XII: Supply of labor, materials, and equipment for the Construction Health & Safety Program	Item X: Supply of labor, materials, and equipment for the Construction Health & Safety Program

B. Submission of Special Power of Attorney (SPA) or any equivalent Proof of Authority of the authorized representative of the Prospective Bidder.

Amended:

Pursuant to Section 25.3(a) of the Revised RA 9184, the duly authorized representative of the prospective bidder, who shall be granted authority to do, execute and perform any and all acts necessary to participate and/or submit the bid for the project to be bid shall be **accompanied by the duly notarized Special Power of Attorney, Board/Partnership Resolution, or Secretary's Certificate, whichever is applicable;**

Issued this 29th day of July 2018.

THE BIDS AND AWARDS COMMITTEE:

By:


ENGR. JOHNSON D. KHO
 Chairperson, PMO-ZAMBOANGA-BAC

Cc: Prospective Bidders