Republic of the Philippines PHILIPPINE PORTS AUTHORITY PORT MANAGEMENT OFFICE OF COTABATO Rajah Tabunaway Boulevard, Port Area, Cotabato City

SUPPLEMENTAL BID BULLETIN NO. 1

ADDENDUM

This Supplemental Bid Bulletin is issued to correct the Invitation to Bid as advertised and posted in the PPA website and PhilGEPS, particularly Section I of Invitation To Bid (ITB) pursuant to the provision of the Philippine Bidding Documents; Section III (BDS, ITB Clause 1.1); Section VIII (BOQ) and Section IX (Bid Form) the project "Repair of Passenger Terminal Building/Admin Building at TMO Sultan Kudarat," Kalamansig, Sultan Kudarat".

Section I and Paragraph 1 of ITB
The Philippine Ports Authority - Port
Management Office - Cotabato, through the
Corporate Budget for the contract approved
by the governing Boards for CY 2017
intends to apply the sum of One Million Two
Hundred Fifty Three Thousand Three
Hundred Ninety Seven Pesos and Forty
Nine Centavo Only (₱1,740,068.00) being the
Approved Budget for the Contract (ABC) to
payments under the contract for Repair of
Passenger Terminal Building/Admin.
Building at TMO Sultan, Kudarat, Port of
Kalamansig, Sultan Kudarat. Bids received

FROM

Section III

rejected at bid opening.

Bid Data Sheet

in excess of the ABC shall be automatically

ITB Clause	
1.1	The Procuring Entity is Philippine Ports Authority – Port Management Office of Cotabato.
	The name of the Contract is Repair of Passenger Terminal Building/Admin. Building at TMO Sultan Kudarat, Kalamansig, Sultan Kudarat.
	The identification number of the Contract is PMO Cot. COP-Cotabato No.004-2017.

The Philippine Ports Authority - Port Management Office - Cotabato, through the Corporate Budget for the contract approved by the governing Boards for CY 2017 intends to apply the sum of One Hundred Seven Million Thousand Sixty Eight Pesos Only (**P1**,740,068.00) being the Approved Budget for the Contract (ABC) to payments under the contract for Repair of Passenger Terminal Building/Admin. at TMO Sultan, Kudarat, Building Port of Kalamansig, Sultan Kudarat. Bids received in excess of the ABC shall be automatically rejected at bid opening.

TO

Bid Data Sheet

ITB	
Clause	
1.1	The Procuring Entity is Philippine
	Ports Authority - Port Management
	Office of Cotabato.
	The name of the Contract is Repair of
	1 dissenger
	Building/Admin. Building at TMO
	Sultan Kudarat, Kalamansig, Sultan
	Kudarat.
	The identification number of the Contract is PMO COT COP NO. 004-2017.

Section	VIII					
Supply Equipment of Glas	tion of Doors and Wind of Labor, Materials ent/Tools for the Installati s Door & Windows am Frame	& ion	Item No. 2 Installation Supply of Equipment of Glass Aluminum	n of Doors Labor, Ma Tools for Door &	terials & the Install	ation
	per ln.m	ln.m 45			per lot 1	ot 1.00
Supply Equipme	iction Safety & Health F	&		ion Safety	Material the Constr	s &
	per sq.m	sq.m. 154.40			per lo	t lot 1.00
Section Bid For						
	m n	TOTAL AMOUNT (PESOS)	Item No.	DESCRIP WO		TOTAL AMOUNT (PESOS)
Bid For	m n				RK	AMOUNT
Bid For	n DESCRIPTION OF WORK Mobilization & Demobilization	AMOUNT	No.	WO Scaffolding & Dismantling o	RK Staging f Wooden	AMOUNT
Iten No I. II.	DESCRIPTION OF WORK Mobilization & Demobilization Supply and Place of Core Rock Grouted Riprap	AMOUNT	No.	WO Scaffolding & Dismantling o Partitions of C	RK Staging f Wooden ceiling	AMOUNT
Iten No I. II.	DESCRIPTION OF WORK Mobilization & Demobilization Supply and Place of Core Rock Grouted Riprap Construction Safety and Health Program	AMOUNT (PESOS)	No.	WO Scaffolding & Dismantling o	Staging f Wooden ceiling emoval of	AMOUNT
Iten No I. II.	DESCRIPTION OF WORK Mobilization & Demobilization Supply and Place of Core Rock Grouted Riprap Construction Safety and Health	AMOUNT	No.	Scaffolding & Dismantling o Partitions of C Chipping & R Wooden Wind	Staging f Wooden ceiling emoval of low & Door	AMOUNT
Iten No I. II.	DESCRIPTION OF WORK Mobilization & Demobilization Supply and Place of Core Rock Grouted Riprap Construction Safety and Health Program GRAND TOTAL OF BID	AMOUNT (PESOS)	No. I. II.	Scaffolding & Dismantling o Partitions of C Chipping & R Wooden Wind Jambs. Repair & Fabr	RK Staging f Wooden eiling emoval of low & Door rication of Roofing emoval of	AMOUNT
Iten No I. II.	DESCRIPTION OF WORK Mobilization & Demobilization Supply and Place of Core Rock Grouted Riprap Construction Safety and Health Program GRAND TOTAL OF BID	AMOUNT (PESOS)	No. I. II. III.	Scaffolding & Dismantling of Partitions of C Chipping & R Wooden Wind Jambs. Repair & Fabr cross Gabled I Chipping & R	RK Staging f Wooden eiling emoval of low & Door rication of Roofing emoval of	AMOUNT
Iten No I. II.	DESCRIPTION OF WORK Mobilization & Demobilization Supply and Place of Core Rock Grouted Riprap Construction Safety and Health Program GRAND TOTAL OF BID	AMOUNT (PESOS)	No. I. II. IV. V.	Scaffolding & Dismantling of Partitions of C Chipping & R Wooden Wind Jambs. Repair & Fabricross Gabled I Chipping & R Existing Old I Tile Works Repair &	Staging f Wooden ceiling emoval of low & Door rication of Roofing emoval of Floor Tiles	AMOUNT
Iten No I. II.	DESCRIPTION OF WORK Mobilization & Demobilization Supply and Place of Core Rock Grouted Riprap Construction Safety and Health Program GRAND TOTAL OF BID	AMOUNT (PESOS)	No. I. II. IV. VI.	Scaffolding & Dismantling of Partitions of C Chipping & R Wooden Wind Jambs. Repair & Fabricross Gabled I Chipping & R Existing Old II Tile Works	Staging f Wooden ceiling emoval of low & Door rication of Roofing emoval of Floor Tiles	AMOUNT
Iten No I. II.	DESCRIPTION OF WORK Mobilization & Demobilization Supply and Place of Core Rock Grouted Riprap Construction Safety and Health Program GRAND TOTAL OF BID	AMOUNT (PESOS)	No. I. III. IV. VI. VIII. IX.	Scaffolding & Dismantling of Partitions of C Chipping & R Wooden Wind Jambs. Repair & Fabricoss Gabled I Chipping & R Existing Old I Tile Works Repair & Rep Ceiling Board Fabrication &	Staging f Wooden ceiling emoval of low & Door rication of Roofing emoval of Floor Tiles	AMOUNT
Iten No I. II.	DESCRIPTION OF WORK Mobilization & Demobilization Supply and Place of Core Rock Grouted Riprap Construction Safety and Health Program GRAND TOTAL OF BID	AMOUNT (PESOS)	No. I. II. IV. V. VI. VIII. IX. X.	Scaffolding & Dismantling of Partitions of Chipping & Report & Fabricas Gabled In Chipping & Rexisting Old In Tile Works Repair & Report & Repair & Repair & Report	RK Staging f Wooden ceiling emoval of low & Door rication of Roofing emoval of Floor Tiles lacement of Installation ring Works	AMOUNT
Iten No I. III.	DESCRIPTION OF WORK Mobilization & Demobilization Supply and Place of Core Rock Grouted Riprap Construction Safety and Health Program GRAND TOTAL OF BID	AMOUNT (PESOS)	No. I. II. III. IV. V. VI. VIII. IX. X. XI. XI. XI.	Scaffolding & Dismantling of Partitions of C Chipping & R Wooden Wind Jambs. Repair & Fabr cross Gabled I Chipping & R Existing Old I Tile Works Repair & Rep Ceiling Board Fabrication & of Roof Gutte Conc./Finishi	RK Staging f Wooden ceiling emoval of low & Door rication of Roofing emoval of Floor Tiles lacement of Installation r ng Works orks	AMOUNT
Iten No I. II.	DESCRIPTION OF WORK Mobilization & Demobilization Supply and Place of Core Rock Grouted Riprap Construction Safety and Health Program GRAND TOTAL OF BID	AMOUNT (PESOS)	No. I. II. III. IV. V. VI. VIII. IX. X. XII. XIII. XIIII. XIII. XIIII. XIIIII. XIIIII. XIIII. XIIIII. XIIIII. XIIIIII. XIIIIIIII. XIIIII. XIIIII. XIIIIIIIIII	Scaffolding & Dismantling of Partitions of C Chipping & R Wooden Wind Jambs. Repair & Fabr cross Gabled I Chipping & R Existing Old I Tile Works Repair & Rep Ceiling Board Fabrication & of Roof Gutte Conc./Finishi Carpentry Wo Electrical Wo Installation of Windows	RK Staging f Wooden ceiling emoval of low & Door rication of Roofing emoval of Floor Tiles lacement of Installation or ng Works orks orks orks	AMOUNT
Iten No I. II.	DESCRIPTION OF WORK Mobilization & Demobilization Supply and Place of Core Rock Grouted Riprap Construction Safety and Health Program GRAND TOTAL OF BID	AMOUNT (PESOS)	No. I. II. III. III. IV. V.	Scaffolding & Dismantling of Partitions of C Chipping & R Wooden Wind Jambs. Repair & Fabricas Gabled I Chipping & R Existing Old I Tile Works Repair & Rep Ceiling Board Fabrication & of Roof Gutte Conc./Finishi Carpentry Wo Electrical Wo Installation of Windows Painting Wor	RK Staging f Wooden eiling emoval of low & Door rication of Roofing emoval of Floor Tiles lacement of Installation r ng Works orks f Doors and	AMOUNT
Iten No I. II.	DESCRIPTION OF WORK Mobilization & Demobilization Supply and Place of Core Rock Grouted Riprap Construction Safety and Health Program GRAND TOTAL OF BID	AMOUNT (PESOS)	No. I. II. III. IV. V. VI. VIII. IX. X. XII. XIII. XIIII. XIII. XIIII. XIIIII. XIIIII. XIIII. XIIIII. XIIIII. XIIIIII. XIIIIIIII. XIIIII. XIIIII. XIIIIIIIIII	Scaffolding & Dismantling of Partitions of C Chipping & R Wooden Wind Jambs. Repair & Fabr cross Gabled I Chipping & R Existing Old I Tile Works Repair & Rep Ceiling Board Fabrication & of Roof Gutte Conc./Finishi Carpentry Wo Electrical Wo Installation of Windows	RK Staging f Wooden eiling emoval of low & Door rication of Roofing emoval of Floor Tiles lacement of Installation or ng Works orks orks f Doors and ks Safety and	AMOUNT

This shall form an integral part of the Bidding documents.

For guidance and information of all concerned.

BELTZASAR L. GELLA Chairperson-BAC EP