The delivery schedule expressed as weeks/months stipulatés hereafter a delivery date which

Section VI. Schedule of Requirements

is the date of delivery to the project site.

Item Description Quantity | Total Delivered,
Number Weeks/Months
1 Supply, Delivery and Installation 1 lot (8 units)

of Eight (8) Air Conditioning Units
BASEPORT DAPITAN 3 units 3
Tonner Floor
Should have service center located ll:fi’t‘;n;e,g’o“ s
oA o o o 11
within Dapitan/Dipolog City. Blagt Mosnted,
1 unit 1.5 hp
Split Type :
2 Supply, Delivery and Installation 9 Air Four (4) weeks
of Eight (9) Air Conditioning Units | Conditioning
and Six (6) Air Curtain Units Units (1 unit 3
TMO SINDANGAN tonner floor
mounted, 3
units 2.5 hp
Sl.101..11d hav.e servi'ce centef located 3;;111: Iysp i’pzsplit
within Dapitan/Dipolog City. type and 3 units
1 hp split type
and (6) Air
Curtain Units
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