NOTICE OF POSTPONEMENT

SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF GENERATOR SETS FOR PORT MANAGEMENT OFFICES (PHASE V)

T O : All Prospective Bidders
: Members, HO-BAC-PGCS
: Others Concerned

In view of the suspension of work in the government offices due to heavy rainfall brought about by the Low Pressure Area (LPA) and Southwest Moonsoon as forecasted by PAGASA, the scheduled Submission and Opening of Bids for the above project is hereby rescheduled as follows:

DEADLINE OF SUBMISSION OF BIDS

From: 26 August 2025 at 9:00 a.m.

To: 27 August 2025 at 1:00 p.m.

OPENING OF BIDS

From: 26 August 2025 at 10:00 a.m.

To: 27 August 2025 at 2:00 p.m.

Issued this 26th day of August 2025

THE BIDS AND AWARDS COMMITTEE:
By:

MARK JON S. PALOMAR
Chairperson, HO-BAC-PGCS