

**SUPPLEMENTAL / BID BULLETIN NO.2**

ZAM-PGEPCS-02-2021/ZRM-02-2021/NRP-ZBO-02-21

**Repair of Water Line System & Fire Hydrant, Including Elevated Water Tank and Provision of Sump Tank at the Powerhouse Area, Port of Zamboanga, Zamboanga City**

To : All Prospective Contractors  
: Members, BAC for Engineering Projects  
: Others Concerned

Relative to the publication of the above-mentioned project, please be informed of the **amendment** in the Bidding Documents, as follows:

A. Published Bill of Quantities:

Item No.	Description of Work	Unit	Quantity	Unit Cost (VAT Included)	Total Amount
(A)	(B)	(C)	(D)	(E)	(F)
II.a	Removal of Paving Blocks	m <sup>2</sup>	3.84		

Corrected Bill of Quantities:

Item No.	Description of Work	Unit	Quantity	Unit Cost (VAT Included)	Total Amount
(A)	(B)	(C)	(D)	(E)	(F)
II.a	Removal of Paving Blocks	m <sup>2</sup>	83.84		

Issued this 27th day of September 2021.

THE BIDS AND AWARDS COMMITTEE:

By: 

**ARTHUR B. NOGAS**  
Chairperson, PMO-ZAMBOANGA-BAC

*Cc: Prospective Bidders*



**PORT MANAGEMENT OFFICE - ZAMBOANGA**

R.T. Lim Boulevard, Zamboanga City 7000, Philippines

PO Box No. 360 Tel. Nos. (062) 991-2037 to 2039; 991-0650 TeleFax (062) 991-2360;

Email : [ppa.pmozamboanga@gmail.com](mailto:ppa.pmozamboanga@gmail.com)/pmozamboanga@ppa.com.ph website: www.ppa.com.ph

