



**PMO BATAAN/AURORA BIDS AND AWARDS COMMITTEE
PROCUREMENT OF GOODS AND CONSULTANCY SERVICES
AND ENGINEERING PROJECTS**

SUPPLEMENTAL/BID BULLETIN No. 03-2019

TO : All Prospective Bidders
Members, BAC
Others Concerned

SUBJECT : Amended Contract Number for project, Repair of Damaged Wharf and
RORO Ramp at Port of Lamao, Limay, Bataan

This is to amend the posted Contract Number for the above project:

From : Contract Number NRP-BAA-05-19

To : Contract Number **NRP-BAA-04-19**

All other details remain the same.

Issued this 23rd day of September 2019


GUALBERTO E. ANGELES
Chairperson, BAC