



PMO-PLW-BAC072618039

26 July 2018

SUPPLEMENTAL/BID BULLETIN NO. 5
VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES,
PORT OF PUERTO PRINCESA, PALAWAN

ADDENDUM NO. 5

This **Addendum No. 5** is issued to amend the **Bill of Quantities** for the proposed project at **Port of Puerto Princesa, Palawan**. This shall form an integral part of the Bidding Documents:

BILL OF QUANTITIES		
NO. (1)	DESCRIPTION OF WORK (2)	DESCRIPTION OF WORK (2)
	FROM	TO
5.01	Supply and Install Drywall Partitions at Second Floor	<i>Removal of Steel Gate, Lavatory, Cabinet Wall, Glass Jalousie Windows, Steel Window Grills. Glass Wall & Doors and Concrete Ballusters</i>
12.01	Demolition of Existing Portion of Reinforced Concrete Electrical Post/Pedestal, and Removal of Electrical Wirings	<i>Siphoning of Existing Septic Tank of Baseport Building</i>
12.02	Provision of Additional Stirrups and Re-Concreting of Affected Post/Pedestal	<i>Provision of Additional Septic Tank</i>
12.03	Re-Installation of Electrical Wirings	<i>Installation of Sewer Line (from septic tank to main canal)</i>

For guidance and information of all concerned.


ELIZALDE M. ULSON

Chairperson
PPA PMO-Palawan Bids and Awards Committee
(PMO-PALAWAN-BAC)

Cc: Prospective Bidder/s