



PMO-PLW-BAC092518114

25 September 2018

SUPPLEMENTAL/BID BULLETIN NO. 6

COP-PLW-02-2018 - REPAIR OF R.C. WHARF, MOORING AND FENDERING SYSTEM AND BACK-UP AREA, PORT OF CORON, CORON, PALAWAN

ADDENDUM NO. 6

This **Addendum No. 6** is issued to amend the **Bid Security** for the proposed project at **Port of Coron, Coron, Palawan**. This shall form an integral part of the Bidding Documents:

BID SECURITY		
NO. (1)	DESCRIPTION OF WORK (2) FROM	DESCRIPTION OF WORK (2) TO
1.0	SURETY BOND, CALLABLE UPON DEMAND, 5% OF ABC = TWO HUNDRED FORTY-SEVEN THOUSAND TWELVE PESOS AND 50/100 ONLY (P 247,012.50);	SURETY BOND, CALLABLE UPON DEMAND, 5% OF ABC = ONE MILLION THREE HUNDRED SIXTY-SIX THOUSAND SIXTY-FOUR PESOS AND 87/100 ONLY (P 1,366,064.87);
2.0	Cash or Cashier's / Manager's Check, 2% of ABC = NINETY EIGHT THOUSAND EIGHT HUNDRED FIVE PESOS ONLY (P 98,805.00);	Cash or Cashier's/Manager's Check, 2% of ABC = FIVE HUNDRED FORTY-SIX THOUSAND FOUR HUNDRED TWENTY-FIVE PESOS & 95/100 ONLY (P 546,425.95);
3.0	Bank Guarantee/Draft or Irrevocable Letter of Credit (LC), 2% of ABC = NINETY EIGHT THOUSAND EIGHT HUNDRED FIVE PESOS ONLY (P 98,805.00).	Bank Guarantee/Draft or Irrevocable Letter of Credit (LC), 2% of ABC = FIVE HUNDRED FORTY-SIX THOUSAND FOUR HUNDRED TWENTY-FIVE PESOS & 95/100 ONLY (P 546,425.95).

For guidance and information of all concerned.


ELIZALDE M. ULSON

Chairperson
PPA PMO-Palawan Bids and Awards Committee
(PMO-PALAWAN-BAC)

Cc: Prospective Bidder/s

